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SAUGUS UNION SCHOOL DISTRICT 

Facilities Office 
24930 Avenue Stanford 

   Santa Clarita, CA 91355  
(661) 294-5300 

_________________________________________________________________________ 
 

ADDENDUM NO. ADD-01  

School Site:   Highlands ES Exterior Painting Project, Bid No. 93015-020 
Saugus, California  

 
Date:      February 13, 2020 

NOTICE TO BIDDERS:  

The following revisions and / or clarifications shall be made to the bidding requirements 
and contract documents.  Revise and amend the documents for the above-named project 
in accordance with this addendum.  The bid shall reflect these addendum changes and 
each bidder shall make reference in their bid to this addendum. 

All bidding requirements and contract documents shall apply to this addendum as 
originally indicated in the applicable portions of the contract documents, unless otherwise 
modified by this addendum. 

1. GENERAL 
A. THE FOLLOWING ITEMS ARE ISSUED AS RESPONSES TO PRE-BID REQUESTS FOR 

CLARIFICATION SUBMITTED BY THE BIDDERS: 
1. N/A 

 
B. THE FOLLOWING ITEMS ARE ISSUED AS CLARIFICATIONS TO THE BID DOCUMENTS: 

1. Attached is the Sign In / Out sheet from the mandatory bid walk on February 12, 
2020 

2. All lunch shelters are to be painted 
3. Exterior doors are to be painted on four sides:  The exterior door side, the top, 

the left and right sides 
4. The door frames are to be painted to the inside jamb on all three sides:  right, left 

and top 
5. Portable ramps skirting, handrails are to be painted 
6. There is new wrought iron fencing being installed in the parking lot and in front of 

classrooms – these are to be painted. 
7. Galvanized parapet enclosures are not to be painted.  They are to be pressure 

washed 
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8. All downspouts are to be painted with the exception of galvanized metal 
9. Galvanized and aluminum metal does not get painted 
10. Murals and tiles are not to be painted 
11. Paint all exterior door swing lines on the ground by each exterior door, the 

existing color 
12. All cover walkways are to be painted:  posts, underside, edges  
13. All conduits are to be painted the color of the adjacent wall, walkway that they 

are attached 
 

C. PROJECT SPECIFICATIONS 
1. Cover Sheet:  The bid opening is at 3:00 pm.  See the attached 
2. Section 00 11 16  District must receive the prequalification questionnaire …three 

(3) days prior to the bid opening date. 
3. Exhibit B-26, 3.4c Pressure washing is not prohibited on this project. 
4. Section 00 41 13-3 Use the attached Schedule of Unit Cost 

 
END of Addendum No. 1 
  
Addendum 2 pages 
 
ENCLOSURES:   8 pages 
 
Total Number of Pages: 10 
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Highlands School Exterior Painting 
Project 

PROJECT MANUAL 

Highlands School Exterior Painting Project 

Date: February 3, 2020 

Bid No. ***93015-020*** 

Bid Due:  3:00pm on  
Wednesday, February 26, 2020

Addendum #1



SAUGUS UNION  
SCHOOL DISTRICT 

(THIS PAGE TO EXECUTED BY BIDDER AND 
SUBMITTED WITH BID) 

BID FORM & PROPOSAL 
DOCUMENT 00 41 13-3

Addendum 01 

1. UNIT COST

Where scope of Work is decreased, all Work pertaining to the item, whether specifically stated or
not, shall be omitted, and where scope of Work is increased, all work pertaining to that item
required to rend same ready for use on the Project in accordance with intentions of the Drawings
and Specifications shall be included in the above agreed upon price amount.

The unit price schedule shall be used for determining the value of potential change orders, and may 
be used to separately award than the base bid separate contract(s) to a contractor or multiple 
contractor(s) for additional work at other district locations to be determined at a later date, at the 
districts discretion, after the initial contracts(s) have been awarded”

Furnish unit prices for each of the named items on a square foot, lineal foot, or per each basis, as 
applies. Unit prices shall include all labor, materials, services, profit, overhead, insurance, bonds, 
taxes, and all other incidental costs of Contractor, subcontractors, and supplier(s).

The District may, at its discretion, utilize in valuing additive and/or deductive change orders.

SCHEDULE OF UNIT COST 

Item No. Description Unit of Measure Estimated Quantity Unit Price 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

001 Plywood Sheet One (1)
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HIGHLANDS SCHOOL EXTERIOR PAINTING PROJECT - Mandatory Job Walk - February 12,2020, 10:00 a.m.
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	Revised Unit Cost Schedule.pdf
	1. BID EVALUATION
	Saugus Union School District (“District”) will evaluate information submitted by the apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be rejected at the sole discretion of District. District will receive sealed Bi...
	District reserves the right in its sole discretion to reject any Bid as non-responsive as a result of any error or omission in the Bid.
	2. PROJECT DESCRIPTION
	Bids are requested for a general construction contract, or work described in general, for the following project (“Project” or “Contract”):
	3. BID REQUIREMENTS
	Bidders must comply with all of the requirements included in the Notice To Bidders, including but not limited to, the following submissions. Failure of Bidder to provide all required information in a complete and accurate manner may cause the Bid to b...
	a. Bids will be opened at or after the time indicated for receipt of bids.
	b. Bidders must submit bids on the documents titled Bid Form and Proposal, and must submit all other required District forms.  Bids not submitted on the District’s required forms shall be deemed nonresponsive and shall not be considered.  Additional s...
	c. Bidders shall not modify the Bid Form and Proposal or qualify their bids.  Bidders shall not submit to the District a re-formatted, re-typed, altered, modified, or otherwise recreated version of the Bid Form and Proposal or other District provided ...
	d. Bids shall be clearly written and without erasure or deletions.  District reserves the right to reject any bid containing erasures, deletions, or illegible contents.
	e. Bidders must supply all, including all full and complete information required by each Bid Document.  Bids must be full and complete.  District reserves the right in its sole discretion to reject a bid as nonresponsive as a result of any error or om...
	f. Bidders must complete and submit all of the following documents with the Bid Form and Proposal:
	1) Bid Bond on the District’s form or other security
	2) Designated Subcontractors List
	3) Site-Visit Certification
	4) Non-collusion Declaration


	4. BID CHECK OR BOND
	Bidders must submit with their Bids cash, a cashier’s check or a certified check payable to District, or a bid bond by an admitted surety insurer of not less than ten percent (10%) of amount of base Bid, District Contingency and all additive alternate...
	If Bidder to whom Contract is awarded fails or neglects to enter into Contract and submit required bonds, insurance certificates, and all other required documents, within SEVEN (7) calendar days after the date of the Notice of Award, District may depo...
	5. SUBCONTRACTORS LIST
	Bidders must submit with the Bid the Designated Subcontractors List for those subcontractors who will perform any portion of Work, including labor, rendering of service, or fabricating and installing a portion of the Work or improvement according to d...
	a. An inadvertent error in listing the California contractor license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive if the correct contractor’s license number...
	b. An inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:

	1) The subcontractor is registered prior to the bid opening.
	2) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.
	3) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.
	6. MODIFICATIONS TO FORMS
	Bidders shall not modify the Bid Form and Proposal or qualify their Bids.  Bidders shall not submit to the District a scanned, re-typed, word-processed, or otherwise recreated version of the Bid Form and Proposal or another District-provided document.
	7. BID CONDITIONS
	Submission of Bid signifies careful examination of Contract Documents and complete understanding of the nature, extent, and location of Work to be performed.  Bidders must complete the tasks listed below as a condition to bidding, and submission of a ...
	a. Bidder has visited the Site and has examined thoroughly and understood the nature and extent of the Contract Documents, Work, Site, locality, actual conditions, as-built conditions, and all local conditions and federal, state and local laws, and re...
	b. Bidder has conducted or obtained and has understood all examinations, investigations, explorations, tests, reports, and studies that pertain to the subsurface conditions, as-built conditions, underground facilities, and all other physical condition...
	c. Bidder has correlated its knowledge and the results of all such observations, examinations, investigations, explorations, tests, reports, and studies with the terms and conditions of the Contract Documents;
	d. Bidder has given the District prompt written notice of all conflicts, errors, ambiguities, or discrepancies that it has discovered in or among the Contract Documents and the actual conditions, and the written resolution thereof by the District is a...
	e. Bidder has made a complete disclosure in writing to the District of all facts bearing upon any possible interest, direct or indirect, that Bidder believes any representative of the District or other officer or employee of the District presently has...
	f. Bidder must, prior to bidding, perform the work, investigations, research, and analysis required by this document and that Bidder represented in its Bid Form and Proposal and the Agreement that it performed prior to bidding.  Contractor under this ...

	8. CONDITIONS SHOWN ON THE CONTRACT DOCUMENTS
	Information as to underground conditions, as-built conditions, or other conditions or obstructions, indicated in the Contract Documents, e.g., on Drawings or in Specifications, has been obtained with reasonable care, and has been recorded in good fait...
	a.  As to above-ground conditions or as-built conditions shown or indicated in the Contract Documents, there is no warranty, express or implied, or any representation express or implied, that such information is correctly shown or indicated.  This inf...
	b.   As to any subsurface condition shown or indicated in the Contract Documents, Contractor may rely only upon the general accuracy of actual reported depths, actual reported character of materials, actual reported soil types, actual reported water c...

	9. CONDITIONS SHOWN IN REPORTS AND DRAWINGS SUPPLIED FOR INFORMATIONAL PURPOSES
	Reference is made to the document entitled Geotechnical Data, and the document entitled Existing Conditions, for identification of:
	a. Subsurface Conditions: Those reports of explorations and tests of subsurface conditions at or contiguous to the Site that have been utilized by Architect in preparing the Contract Documents; and
	b. Physical Conditions: Those drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site that has been utilized by Architect in preparing the Contract Documents.
	c. These reports and drawings are not Contract Documents and, except for any “technical” data regarding subsurface conditions specifically identified in Geotechnical Data and Existing Conditions, and underground facilities data, Contractor may not in ...

	10. REVIEW OF AS-BUILTS
	Bidders may examine any available “as-built” drawings of previous work by giving District reasonable advance notice.  District will not be responsible for accuracy of “as-built” drawings.  The document entitled Existing Conditions applies to all suppl...
	11. ADDENDA
	All questions about the meaning or intent of the Contract Documents are to be directed in writing to the District’s Representative.  Interpretations or clarifications considered necessary by the District in response to such questions will be issued in...
	Addenda may also be issued to modify other parts of the Contract Documents as deemed advisable by the District.
	12. ACKNOWLEDGEMENT OF ADDENDA
	Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by number or its Bid shall be considered non-responsive.  Each Addendum shall be part of the Contract Documents.  A complete listing of Addenda may be secured from the District.
	13. PRODUCTS AND MATERIALS
	Bids shall be based on products and systems specified in Contract Documents or listed by name in Addenda.  Whenever in the Specifications any materials, process, or article is indicated or specified by grade, patent, or proprietary name, or by name of...
	14. SUBSTITUTIONS
	Contractors and materials suppliers who submit requests for substitutions prior to the Award of the Contract must do so in writing and in compliance with Public Contract Code section 3400.  All requests must comply with the following:
	a. District must receive any request(s) for substitution(s) a minimum of TEN (10) calendar days prior to bid opening, and must include if the substitution(s) would change the Bid price if accepted.

	1) The substitution(s) request(s) shall contain sufficient information to assess acceptability of project or system and impact on Project, including, without limitation the requirements specified in the Drawings, Special Conditions and the Specificati...
	2) See sections 00 63 25 Substitution Request and 01 25 13 Product Options and Substitutions.
	b. District may distribute the substitution(s) request to all bidders and change in the Bid price if accepted.
	c. Within TEN (10) days after the date of the Notice of Award, the Successful Bidder shall submit data substantiating a request for substitution containing sufficient information to assess acceptability of product or system and impact on Project, incl...
	d. Approved substitution(s), if any, shall be listed in Addenda.  District reserves the right not to act upon submittals of substitution(s) until after bid opening.
	e. Substitution(s) may be requested after Contract has been awarded only if indicated in and in accordance with requirements specified in the Special Conditions and the Specifications.

	15. ALTERNATIVES
	This Contract may include Alternates.  Alternates are defined as alternate products, materials, equipment, systems, methods, or major elements of the construction that may or may not, at the District’s option and under terms established in the Contrac...
	16. IDENTICAL BIDS
	The District shall award the Contract, if it awards it at all, to the lowest responsive responsible bidder based on the criteria as indicated in the Notice to Bidders.  In the event two (2) or more responsible bidders submit identical bids, the Distri...
	17. TIME FOR COMPLETION
	District may issue a Notice to Proceed within THREE (3) months from the date of the Notice of Award.  Once Contractor has received the Notice to Proceed, Contractor shall complete the Work within the period of time indicated in the Contract Documents.
	a. In the event that the District desires to postpone issuing the Notice to Proceed beyond this 3-month period, it is expressly understood that with reasonable notice to the Contractor, the District may postpone issuing the Notice to Proceed.
	b. It is further expressly understood by Contractor that Contractor shall not be entitled to any claim of additional compensation as a result of the postponement of the issuance of the Notice to Proceed beyond a 3-month period.  If the Contractor beli...
	c. It is further understood by the Contractor that in the event that Contractor terminates the Contract as a result of postponement by the District, the District shall only be obligated to pay Contractor for the Work that Contractor had performed at t...
	d. Should the Contractor terminate the Contract as a result of a notice of postponement, District shall have the authority to award the Contract to the next lowest responsive responsible bidder.

	18. POST AWARD DOCUMENTS
	The Bidder to whom Contract is awarded shall execute and submit the following documents by 4:00 p.m. of the SEVENTH (7th) calendar day following the date of the Notice of Award.  Failure to properly and timely submit these documents entitles District ...
	a. If applicable, Escrow of Bid Documentation: This must include all required documentation.  See the document Escrow of Bid Documentation for more information.
	b. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
	c. Payment Bond (100%) (Contractor’s Labor and Material Bond):  On the form provided in the Contract Documents and fully executed as indicated on the form.
	d. Insurance Certificates and Endorsements as required.
	e. Workers’ Compensation Certification.
	f. Prevailing Wage and Related Labor Requirements Certification (this includes the Davis Bacon Act Certification).
	g. Disabled Veterans’ Business Enterprise Participation Certification.
	h. Drug Free Workplace Certification
	i. Tobacco Free Environment Certification
	j. Asbestos & Other Hazardous Materials Certification
	k. Lead Based Materials Certification
	l. Imported Materials Certification
	m. Criminal Background Investigation & Fingerprinting Certification
	n. Buy American Certification
	o. Roofing Project Certification
	p. Iran Contracting Act Certification

	19. BID PROTEST
	Any bid protest by any Bidder regarding any other bid must be submitted in writing to the District, before 4:00 p.m. of the THIRD (3rd) business day following bid opening.
	a. Only a Bidder who has actually submitted a bid, and who could be awarded the Contract if the bid protest is upheld, is eligible to submit a bid protest.  Subcontractors are not eligible to submit bid protests.  A Bidder may not rely on the bid prot...
	b. A bid protest must contain a complete statement of any and all basis for the protest and all supporting documentation.  Materials submitted after the bid protest deadline will not be considered.
	c. The protest must refer to the specific portions of all documents that form the basis for the protest.
	1.  Without limitation to other basis for protest, an inadvertent error in listing the California contractor license number on the Designated Subcontractors List shall not be grounds for filing a bid protest or grounds for considering the bid nonrespo...
	2. Without limitation to other basis for protest, an inadvertent error listing an unregistered subcontractor shall not be grounds for filing a bid protest or grounds for considering the bid nonresponsive provided that any of the following apply:
	(a) The subcontractor is registered prior to the bid opening.
	(b) The subcontractor is registered and has paid the penalty registration fee within 24 hours after the bid opening.
	(c) The subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.


	d. The protest must include the name, address and telephone number of the person representing the protesting party.
	e. The party filing the protest must concurrently transmit a copy of the protest and any attached documentation to all other parties with a direct financial interest that may be adversely affected by the outcome of the protest.  Such parties shall inc...
	f. The procedure and time limits set forth in this paragraph is mandatory and are each bidder’s sole and exclusive remedy in the event of bid protest.  Failure to comply with these procedures shall constitute a waiver of any right to further pursue th...

	20. DISTRICT RIGHT TO REJECT BIDS
	District reserves the right to reject any or all bids, including without limitation the right to reject any or all nonconforming, non-responsive, unbalanced, or conditional bids, to re-bid, and to reject the bid of any bidder if District believes that...
	21. BID DISCREPANCIES
	Discrepancies between written words and figures, or words and numerals, will be resolved in favor of numerals or figures.
	22. DISTRICT INVESTIGATION RIGHTS
	Prior to the award of Contract, District reserves the right to consider the responsibility of the Bidder.  District may conduct investigations as District deems necessary to assist in the evaluation of any bid and to establish the responsibility, incl...
	23. TITLES
	The titles used in all documents are for convenience only and in no way, define, limit or describe the scope or intent of these documents or any part of it.
	1. Summary
	2. Reports and Information on Existing Conditions
	a. Documents providing a general description of the Site and conditions of the Work may have been collected by Saugus Union School District (“District“), its consultants, contractors, and tenants.  These documents may include previous contracts, contr...
	b. Information regarding existing conditions may be inspected at the District offices or the Construction Manager’s offices, if any, and copies may be obtained at cost of reproduction and handling upon Bidder’s agreement to pay for such copies.  These...
	c. Information regarding existing conditions may also be included in the Project Manual, but shall not be considered part of the Contract Documents.
	d. Prior to commencing this Work, Contractor and the District’s representative shall survey the Site to document the condition of the Site.  Contractor will record the survey in digital videotape format and provide an electronic copy to the District w...
	e. Contractor may also document any pre-existing conditions in writing, provided that both the Contractor and the District’s representative agree on said conditions and sign a memorandum documenting the same.
	f. The reports and other data or information regarding existing conditions and underground facilities at or contiguous to the Project may be the following, obtained through the District:
	N/A


	3. Use of Information
	a. Information regarding existing conditions was obtained only for use of District and its consultants, contractors, and tenants for planning and design and is not part of the Contract Documents.
	b. District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any information regarding existing conditions.  Bidder represents and agrees that in submitting a bid it is not relying on any information regarding e...
	c. Under no circumstances shall District be deemed to warrant or represent existing above-ground conditions, as-built conditions, or other actual conditions, verifiable by independent investigation.  These conditions are verifiable by Contractor by th...
	d. Any information shown or indicated in the reports and other data supplied herein with respect to existing underground facilities at or contiguous to the Project may be based upon information and data furnished to District by the District’s employee...
	e. District shall be responsible only for the general accuracy of information regarding underground facilities, and only for those underground facilities that are owned by District, and only where Bidder has conducted the independent investigation req...

	4. Investigations/Site Examinations
	a. Before submitting a Bid, each Bidder is responsible for conducting or obtaining any additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and underground facilit...
	b. On request, District will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a Bid.  Bidders must fill all holes and clean up and r...
	(1) Contractor to provide the District’s Representative a minimum of twenty-four (24) hours prior notice to site access.


	1. UNIT COST
	Where scope of Work is decreased, all Work pertaining to the item, whether specifically stated or not, shall be omitted, and where scope of Work is increased, all work pertaining to that item required to rend same ready for use on the Project in accor...
	The basis of determining the lowest responsible, responsive bidder will be based upon the stated value of each of the total bid prices on section 00 41 13-1.
	The unit price schedule shall be used for determining the value of potential change orders, and may be used to separately award than the base bid separate contract(s) to a contractor or multiple contractor(s) for additional work at other district loca...
	Furnish unit prices for each of the named items on a square foot, lineal foot, or per each basis, as applies. Unit prices shall include all labor, materials, services, profit, overhead, insurance, bonds, taxes, and all other incidental costs of Contra...
	The District may, at its discretion, utilize in valuing additive and/or deductive change orders.
	2. DISTRICT CONTINGENCY
	The District Contingency is for the sole and exclusive use by the District. All Change Orders that utilize these funds must be originated by the District.
	3. ALLOWANCE
	Allowance shall only be allocated for items relating to the Work.  Contractor shall not bill for or be due any portion of this allowance unless the District has identified specific work, Contractor has submitted a price for that work or the District h...
	4. REVIEW OF WORK IN CONTRACT DOCUMENTS
	The undersigned has reviewed the Work outlined in the Contract Documents and fully understands the scope of Work required in this Proposal, understands the construction and project management function(s) is described in the Contract Documents, and tha...
	5. DISCREPANCIES AND OMISSIONS
	The undersigned has notified the District in writing of any discrepancies or omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract Documents, and has contacted the District and Architect before bid date to verif...
	6. WORK COMMENCEMENT AND COMPLETION
	The undersigned agrees to commence work under this Contract on the date established in the Contract Documents and to complete all work within the time specified in the Contract Documents.
	7. LIQUIDATED DAMAGES
	The liquidated damages clause of the General Conditions and Agreement is hereby acknowledged.
	8. DISTRICT BID RIGHTS
	It is understood that the District reserves the right to reject this bid and that the bid shall remain open to acceptance and is irrevocable for a period of ninety (90) days.
	9. DOCUMENTS TO BE ATTACHED
	The following documents are attached hereto and hereby attests that all required provisions of said forms will be strictly adhered to:
	10. REQUIRED LICENSE
	Bidder acknowledges that the license required for performance of the Work is a A, B, or C-33 license.
	11. LABOR HARMONY
	The undersigned hereby certifies that Bidder is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the Work.
	Bidder specifically acknowledges and understands that if it is awarded the Contract, that it shall perform the Work of the Project while complying with all requirements of the Department of Industrial Relations.
	Bidder specifically acknowledges and understands that if it is awarded the Contract that it shall perform that Work of the Project while complying with the Davis Bacon Act, applicable reporting requirements, and any and all other applicable requiremen...
	12. BIDDER COMPETENTCY
	The Bidder represents that it is competent, knowledgeable, and has special skills with respect to the nature, extent, and inherent conditions of the Work to be performed.  Bidder further acknowledges that there are certain peculiar and inherent condit...
	13. BIDDER RISKS
	Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experience to foresee and to adopt protective measures to adequately and safely perform the Work with respect to such hazards.
	14. FALSE CLAIMS
	Bidder expressly acknowledges that it is aware that if a false claim is knowingly submitted (as the terms “claim” and “knowingly” are defined in the California False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to civil r...
	15. BIDDER CERTIFICATION
	The undersigned Bidder certifies that it is, at the time of bidding, and shall be throughout the period of the contract, licensed by the State of California to do the type of work required under the terms of the Contract Documents and registered as a ...
	Furthermore, Bidder hereby certifies to the District that all representations, certifications, and statements made by Bidder, as set forth in this bid form, are true and correct and are made under penalty of perjury.
	PREVAILING WAGE CERTIFICATION
	PART I  – Method of Compliance With DVBE Participation Goals.  Check the appropriate box to indicate your method of committing the contract dollar amount.
	PART II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your contract, you must contact each of the following categories.  You should contact several DVBE organizations.
	PART III  – Advertisement.  You must advertise for DVBE participation in both a trade and focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements should be published at least fourteen (14) days prior to bid/propos...
	PART IV  – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  Use the following instructions to complete the remainder of this section (read the three columns as a sentence from left to right).  If you need additional s...
	PART 1 - GENERAL
	A. SUMMARY
	B. REQUIRED ATTENDANCE
	1. A duly authorized representative of the apparent low bidder is required to attend the Post Bid Interview, in person.
	2. The apparent low bidder’s authorized representative must have signatory authority on behalf of the apparent low bidder.
	3. Failure to attend the Post Bid Interview will be considered just cause for the District to reject the Bid at the District’s discretion.

	C. POST BID INTERVIEW PROCEDURE
	1. The District Representative will review the Bid with the attendees.
	2. The District Representative will review the Contract Documents with the attendees, including but not limited to:
	a. Insurance
	b. Bonding
	c. Addenda
	d. Pre-Bid Clarifications
	e. Scope of Work
	f. Bid Packages Descriptions
	g. Bid Alternates
	h. Contract Plans
	i. Contract Specifications
	j. Project Schedule and Schedule Requirements
	k. Critical Dates Requirement for Other Bid Packages
	l. Prevailing Wage Requirements
	m. Liquidated Damages
	n. Required Documentation for Contract Administration
	o. Contract Coordination Requirements


	D. POST BID INTERVIEW DOCUMENTATION

	9. CONTRACTOR
	10. DISTRICT REPRESENTATIVE
	1. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as indicated on the form.
	2. Payment Bond (Contractor's Labor & Material Bond) (100%):  On the form provided by the District and fully executed as indicated on the form.
	3. Insurance Certificates and Endorsements as required.
	4. Workers' Compensation Certification.
	5. Prevailing Wage and Related Labor Requirements Certification.
	6. Disabled Veterans' Business Enterprise Participation Certification.
	7. Criminal Background Investigation & Fingerprinting Certification.
	8. Drug Free Workplace Certification.
	9. Tobacco Free Environment Certification.
	10. Asbestos & Other Hazardous Materials Certification.
	11. Lead Based Materials Certification.
	12. Imported Materials Certification.
	13. Buy American Certification.
	14. Iran Contracting Act Certification.
	15. Roofing Project Certification (if applicable)

	AGREEMENT FOR CONSTRUCTION SERVICES
	TERMS AND CONDITIONS TO CONTRACT
	1. NOTICE TO PROCEED:  District shall provide a Notice to Proceed to Contractor pursuant to the Contract at which time Contractor shall proceed with the Work.
	2. STANDARD OF CARE:  Contractor shall perform, diligently prosecute and complete the Work in a good and workmanlike manner within the Contract Time, and in strict conformity with all Contract Documents.
	3. SITE EXAMINATION:  Contractor has examined the Site and certifies that it accepts all measurements, specifications and conditions affecting the Work to be performed at the Site.  By submitting its quote, Contractor warrants that it has made all Sit...
	4. PERMITS, LICENSES AND REGISTRATION:  Contractor and all of its employees, agents, and subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all licenses, registration and permits as are required by law, in connec...
	5. PROJECT INSPECTION CARD:  Contractor shall verify that forms DSA 152 Project Inspection Card (or current version) are issued for the Project prior to commencement of construction.
	6. NOTIFICATION:  Contractor shall notify the Architect and/or District and Project Inspector, in writing, of the commencement and completion of construction of each and every aspect of the work at least 48 hours in advance by submitting form DSA 156 ...
	7. LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus, facilities, transportation, labor, and material necessary to furnish the services herein described, the services to be performed at such times and places as d...
	8. SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications shall be made without the prior written approval of the District.  Contractor shall be responsible for any re-design costs occasioned by District’s acceptan...
	9. INDEPENDENT CONTRACTOR STATUS:  While engaged in carrying out the Services of this Contract, the Contractor is an independent contractor, and not an officer, employee, agent, partner, or joint venture of the District.  Contractor shall be solely re...
	10. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel employed on the job Site, use of equipment, and quality of workmanship.
	11. WORKERS: Contractor shall at all times enforce strict discipline and good order among its employees and the employees of its subcontractors and shall not employ or work any unfit person or anyone not skilled in work assigned to him or her.  Any pe...
	12. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work under this Contract shall be subject to the approval of the District.  Contractor agrees to bind every subcontractor by the terms of the Contract as far as s...
	13. SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of this Contract.  Contractor shall be responsible to ascertain from the District the rules and regulations pertaining to safety, security, and driving on sch...
	14. TRENCH SHORING: If this Contract is in excess of $25,000 and is for the excavation of any trench deeper than five (5) feet, Contractor must submit and obtain District acceptance, in advance of excavation, of a detailed plan showing the design of s...
	15. EXCAVATIONS OVER FOUR FEET: If this Contract includes excavations over four (4) feet, Contractor shall promptly, and before the following conditions are disturbed, notify the District, in writing, of any: (1) Material that the Contractor believes ...
	16. LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code section 32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or other potential sources of lead contamination shall be utilized ...
	17. STORM WATER PERMIT FOR CONSTRUCTION ACTIVITY:  Contractor shall comply with any Storm Water Pollution Prevention Plan (“SWPPP”) that is approved by the District and applicable to the Project, at no additional cost to the District.
	18. CLEAN UP: Debris shall be removed from the Site.  The Site shall be in order at all times when work is not actually being performed and shall be maintained in a reasonably clean condition.
	19. PROTECTION OF WORK AND PROPERTY:  Contractor shall erect and properly maintain at all times, as required by conditions and progress of the Work, all necessary safeguards, signs, barriers, lights, and security persons for protection of workers and ...
	20. FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the time and to the extent that it is prevented from obtaining delivery, or performing by act of God, fire, strike, loss, or shortage of transportation facilities, lo...
	21. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without reimbursement from the District, any work necessary to correct errors or omissions which are caused by the Contractor’s failure to comply with the approved pla...
	22. DISTRICT’S RIGHT TO PERFORM WORK:   If the Contractor should neglect to prosecute the Work properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT (48) hours’ written notice to the Contractor, may make good suc...
	23. ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times have access to the Work wherever it is in preparation or in progress.  Contractor shall provide safe and proper facilities for such access.
	24. OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract completion and such occupancy shall not constitute final acceptance or approval of any part of the Work covered by this Contract, nor shall such occupanc...
	25. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon the estimated value for materials delivered or services performed under the Contract as of the date of submission (“Application for Payment”).  Within thirt...
	26. CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of performance, nature of materials or price thereof, or any other matter materially affecting the performance or nature of the Work shall not be paid for or accepted unless such...
	27. INDEMNIFICATION:
	27.1 To the furthest extent permitted by California law, Contractor shall indemnify and hold harmless the District, its agents, representatives, officers, consultants, employees, and volunteers (the “Indemnified Parties”) from any and all demands, dam...
	27.2 Contractor shall also, to the furthest extent permitted by California law, defend the Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from any and all claims directly or indirectly arising from, arising out o...
	27.3 Pursuant to Public Contract Code section 9201, the District shall provide timely notification to Contractor of the receipt of any third-party claim relating to this Contract.  The District shall be entitled to recover its reasonable costs incurre...
	27.4 If the Indemnitees provide their own defense due to failure to timely respond to tender of defense, rejection of tender of defense, or conflict of interest of proposed counsel, Contractor shall reimburse Indemnitees for any expenditures, includin...
	27.5 The District may retain so much of the moneys due the Contractor as shall be considered necessary, until disposition of any such suit, claims or actions for damages or until the District has received written agreement from the Contractor that it ...
	27.6 The Contractor’s defense and indemnification obligations hereunder shall survive the completion of Work, including the warranty/guarantee period, and/or the termination of the Contract.

	28. PAYMENT BOND AND PERFORMANCE BOND:  Contractor shall not commence the Work until it has provided to the District, in a form acceptable to the District, a Payment (Labor and Material) Bond and a Performance Bond, each in an amount equivalent to one...
	29. CONTRACTOR’S INSURANCE:
	29.1 The Contractor shall procure and maintain at all times it performs any portion of the Services the following insurance with minimum limits equal to the amount indicated below.
	29.1.1 Commercial General Liability and Automobile Liability Insurance.  Commercial General Liability Insurance and Any Auto Automobile Liability Insurance that shall protect the Contractor, the District, and the State from all claims of bodily injury...
	29.1.2 Workers’ Compensation and Employers’ Liability Insurance.  Workers’ Compensation Insurance and Employers’ Liability Insurance for all of its employees performing any portion of the Services. In accordance with provisions of section 3700 of the ...

	29.2 Proof of Insurance.  The Contractor shall not commence performing any portion of the Services until all required insurance has been obtained and certificates indicating the required coverage have been delivered in duplicate to the District and ap...
	29.2.1 A clause stating:  “This policy shall not be canceled until notice has been mailed to the District, stating date of cancellation.  Date of cancellation shall not be less than thirty (30) days after date of mailing notice.”
	29.2.2 Language stating in particular those insured, extent of insurance, location and operation to which insurance applies, expiration date, to whom cancellation notice will be sent, and length of notice period.
	29.2.3 An endorsement stating that the District and its Governing Board, agents, representatives, employees, trustees, officers, consultants, and volunteers are named additional insured under all policies except Workers’ Compensation Insurance, and Em...
	29.2.4 All policies except the Workers’ Compensation Insurance, and Employers’ Liability Insurance Policies shall be written on an occurrence form.

	29.3 Acceptability of Insurers.  Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A: VII, unless otherwise acceptable to the District.

	30. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the workmanship, product or service performed against defective workmanship, defec...
	31. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information, documents, programs, procedures, and all other items that Contractor encounters while performing the Contractor’s Work to the extent allowed by law.  This requi...
	32. LIMITATION OF DISTRICT LIABILITY:  District’s financial obligations under this Contract shall be limited to the payment of the compensation provided in this Contract.  Notwithstanding any other provision of this Contract, in no event shall Distric...
	33. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, ordinance, rules and regulations bearing on conduct of the Work as indicated or specified.  If Contractor observes that any of the Work required by this Contract is ...
	34. LABOR CODE REQUIREMENTS:  The Contractor shall comply with all applicable provisions of the California Labor Code, Division 3, Part 7, Chapter 1, Articles 1 – 5, including, without limitation, the payment of the general prevailing per diem wage ra...
	34.1 Registration:  Contractor and its subcontractor(s) shall be registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 and in accordance with Labor Code section 1771.1.
	34.2 Registered Subcontractor List:  Within 30 days of the award of contract or prior to commencing the Work under this Contract, whichever occurs first, Contractor shall provide District all information required by Labor Code section 1773.3, as amend...
	34.3 Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified payroll records (“CPR”) electronically using California Department of Industrial Relations’ (DIR) eCPR System by uploading the CPRs by electronic XML file or en...
	34.4 Labor Compliance:  Contractor shall perform the Work of the Project while complying with all the applicable regulations, including section 16000, et seq., of Title 8 of the California Code of Regulations and is subject to labor compliance monitor...

	35. ANTI-DISCRIMINATION:  It is the policy of the District that in connection with all work performed under Contracts there be no discrimination against any employee engaged in the work because of race, color, ancestry, national origin, religious cree...
	36. DISABLED VETERAN BUSINESS ENTERPRISES:  Section 17076.11 of the Education Code requires school districts using funds allocated pursuant to the State of California School Facility Program for the construction or modernization of a school building (...
	37. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights, title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (...
	38. CONTRACTOR CLAIMS:  In the event of any demand by Contractor for (A) a time extension, including, without limitation, for relief from damages or penalties for delay assessed by the District under the Contract, (B) payment by the District of money ...
	39. ATTORNEY FEES/COSTS:  Should litigation be necessary to enforce any terms or provisions of this Contract, then each party shall bear its own litigation and collection expenses, witness fees, court costs and attorney’s fees.
	40. TERMINATION:  If Contractor fails to perform the Services and Contractor’s duties to the satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner Contractor’s obligations under this Contract, or if Contra...
	41. ASSIGNMENT OF CONTRACT:  Contractor shall not assign or transfer in any way any or all of its rights, burdens, duties, or obligations under this Contract without the prior written consent of the District.
	42. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with each of the provisions and conditions of this Contract.
	43. CALCULATION OF TIME:  For the purposes of this Contract, “days” refers to calendar days unless otherwise specified.
	44. GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws of the State of California with venue of any action in a County in which the District administration office is located.
	45. BINDING CONTRACT:  This Contract shall be binding upon the parties hereto and upon their successors and assigns, and shall inure to the benefit of said parties and their successors and assigns.
	46. DISTRICT WAIVER:  District's waiver of any term, condition, covenant or waiver of a breach of any term, condition or covenant shall not constitute the waiver of any other term, condition or covenant or the waiver of a breach of any other term, con...
	47. CAPTIONS AND INTERPRETATIONS:  Paragraph headings in this Contract are used solely for convenience, and shall be wholly disregarded in the construction of this Contract.  No provision of this Contract shall be interpreted for or against a party be...
	48. INVALID TERM:  If any provision of this Contract is declared or determined by any court of competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability of the remaining parts, terms and provisions shall ...
	49. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed to be inserted herein and this Contract shall be read and enforced as though it were included th...
	50. ENTIRE CONTRACT:  This Contract sets forth the entire agreement between the parties hereto and fully supersedes any and all prior agreements, understandings, written or oral, between the parties hereto pertaining to the subject matter thereof.
	51. NO ORAL MODIFICATIONS:  No oral agreement or conversation with any officer, agent, or employee of District, either before or after execution of Contract, shall affect or modify any of the terms or obligations contained in any of the documents comp...
	a. Contractor’s preliminary schedule of construction.
	b. Contractor’s preliminary schedule of values for all of the Work.
	c. Contractor’s preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples submittals
	d. Contractor’s Safety Plan specifically adapted for the Project.
	e. A complete subcontractors list, including the name, address, telephone number, facsimile number, California State Contractors License number, classification, and monetary value of all Subcontracts.

	1. REQUIREMENT TO ESCROW BID DOCUMENTATION
	A. Contractor shall submit, within SEVEN (7) calendar days after the date of the Notice of Award, one copy of all documentary information received or generated by Contractor in preparation of bid prices for this Contract, as specified herein.  This ma...
	B. Contractor agrees, as a condition of award of the Contract, that the Escrow Bid Documentation constitutes all written information used in the preparation of its bid, and that no other written bid preparation information shall be considered in resol...
	C. The Escrow Bid Documentation will not be opened by District except as indicated herein.  The Escrow Bid Documentation will be used only for the resolution of change orders and claims disputes.
	D. Contractor's submission of the Escrow Bid Documentation, as with the bonds and insurance documents required, is considered an essential part of the Contract award.  Should the Contractor fail to make the submission within the allowed time specified...
	E. NO PAYMENTS WILL BE MADE, NOR WILL DISTRICT ACCEPT PROPOSED CHANGE ORDERS UNTIL THE ABOVE REQUIRED INFORMATION IS SUBMITTED AND APPROVED.
	F. The Escrow Bid Documentation shall be submitted in person by an authorized representative of the Contractor to the District.

	2. OWNERSHIP OF ESCROW BID DOCUMENTATION
	A. The Escrow Bid Documentation is, and shall always remain, the property of Contractor, subject to review by District, as provided herein.
	B. Escrow Bid Documentation constitute trade secrets, not known outside Contractor's business, known only to a limited extent and only by a limited number of employees of Contractor, safeguarded while in Contractor's possession, extremely valuable to ...

	3. FORMAT AND CONTENTS OF ESCROW BID DOCUMENTATION
	A. Contractor may submit Escrow Bid Documentation in its usual cost-estimating format; a standard format is not required.  The Escrow Bid Documentation shall be submitted in the language (e.g., English) of the specification.
	B. Escrow Bid Documentation must clearly itemize the estimated costs of performing the work of each bid item contained in the bid schedule, separating bid items into sub-items as required to present a detailed cost estimate and allow a detailed cost r...
	C. All costs shall be identified.  For bid items amounting to less than $10,000, estimated unit costs are acceptable without a detailed cost estimate, provided that labor, equipment, materials, and subcontracts, as applicable, are included and provide...
	D. Bid Documentation provided by District should not be included in the Escrow Bid Documentation unless needed to comply with the following requirements.

	4. SUBMITTAL OF ESCROW BID DOCUMENTATION
	A. The Escrow Bid Documentation shall be submitted by the Contractor in a sealed container within SEVEN (7) calendar days after the date of the Notice of Award.  The container shall be clearly marked on the outside with the Contractor's name, date of ...
	B. By submitting Escrow Bid Documentation, Contractor represents that the material in the Escrow Bid Documentation constitutes all the documentary information used in preparation of the bid and that the Contractor has personally examined the contents ...
	C. If Contractor's proposal is based upon subcontracting any part of the work, each subcontractor whose total subcontract price exceeds 5 percent of the total contract price proposed by Contractor, shall provide separate Escrow Documents to be include...
	D. If Contractor wishes to subcontract any portion of the Work after award, District retains the right to require Contractor to submit Escrow Documents for the Subcontractor before the subcontract is approved.

	5. STORAGE, EXAMINATION AND FINAL DISPOSITION OF ESCROW BID DOCUMENTATION
	A. The Escrow Bid Documentation will be placed in escrow, for the life of the Contract, in a mutually agreeable institution.  The cost of storage will be paid by Contractor for the duration of the project until final Contract payment.  The storage fac...
	B. The Escrow Bid Documentation shall be examined by both District and Contractor, at any time deemed necessary by either District or Contractor, to assist in the negotiation of price adjustments and change orders or the settlement of disputes and cla...
	1. As trade secrets, the Escrow Bid Documentation is proprietary and confidential to the extent allowed by law.
	2. District and Contractor shall each designate, in writing to the other party SEVEN (7) calendar days prior to any examination, the names of representatives who are authorized to examine the Escrow Bid Documentation.  No other person shall have acces...
	3. Access to the documents may take place only in the presence of duly designated representatives of the District and Contractor. If Contractor fails to designate a representative or appear for joint examination on SEVEN (7) calendar days notice, then...
	4. If a subcontractor has submitted sealed information to be included in the Escrow Bid Documents, access to those documents may take place only in the presence of a duly designated representative of the District, Contractor and that subcontractor.  I...

	C. The Escrow Bid Documentation will be returned to Contractor at such time as the Contract has been completed and final settlement has been achieved.

	1. Pursuant to section 22300 of Public Contract Code of the State of California, which is hereby incorporated by reference, Contractor has the following two (2) options:
	2. District shall make progress payments to Contractor for those funds which otherwise would be withheld from progress payments pursuant to Contract provisions, provided that Escrow Agent holds securities in form and amount specified above.
	3. When District makes payment of retention earned directly to Escrow Agent, Escrow Agent shall hold them for the benefit of Contractor until the time that the escrow created under this Escrow Agreement is terminated. Contractor may direct the investm...
	4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in administering the Escrow Account, and all expenses of District. The District will charge Contractor $  TBD    for each of District’s deposits to the es...
	5. Interest earned on securities or money market accounts held in escrow and all interest earned on that interest shall be for sole account of Contractor and shall be subject to withdrawal by Contractor at any time and from time to time without notice...
	6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account only by written notice to Escrow Agent accompanied by written authorization from District to Escrow Agent that District consents to withdrawal of amo...
	7. District shall have the right to draw upon the securities and/or withdraw amounts from the Escrow Account in the event of default by Contractor. Upon seven (7) days’ written notice to Escrow Agent from District of the default, if applicable, Escrow...
	8. Upon receipt of written notification from District certifying that the Contract is final and complete, and that Contractor has complied with all requirements and procedures applicable to the Contract, Escrow Agent shall release to Contractor all se...
	9. Escrow Agent shall rely on written notifications from District and Contractor pursuant to Paragraphs 5 through 8, inclusive, of this Escrow Agreement and District and Contractor shall hold Escrow Agent harmless from Escrow Agent's release and disbu...
	10. Names of persons who are authorized to give written notice or to receive written notice on behalf of District and on behalf of Contractor in connection with the foregoing, and exemplars of their respective signatures are as follows:
	A. Contractor will only be assessed liquidated damages as detailed below:
	B. Subject to the provisions hereof, District shall forthwith pay to Contractor the undisputed sum of       Dollars ($  ) under the Contract, less any amounts represented by any notice to withhold funds on file with District as of the date of such pay...
	C. Contractor acknowledges and hereby agrees that there are no unresolved or outstanding claims in dispute against District arising from the performance of work under the Contract, except for the claims described in Paragraph 6 and continuing obligati...
	D. The following claims are disputed (hereinafter, the "Disputed Claims") and are specifically excluded from the operation of this Agreement and Release:
	E. Consistent with California Public Contract Code section 7100, Contractor hereby agrees that, in consideration of the payment set forth in Paragraph 4 hereof, Contractor hereby releases and forever discharges District, all its agents, employees, ins...
	F. Guarantees and warranties for the Work, and any other continuing obligation of Contractor, shall remain in full force and effect as specified in the Contract Documents.
	G. To the furthest extent permitted by California law, Contractor shall defend, indemnify, and hold harmless the District, its agents, representatives, officers, consultants, employees, trustees, and volunteers (the "indemnified parties") from any and...
	H. Contractor hereby waives the provisions of California Civil Code section 1542 which provides as follows:
	I. The provisions of this Agreement and Release are contractual in nature and not mere recitals and shall be considered independent and severable.  If any such provision or any part thereof shall be at any time held invalid in whole or in part under a...
	J. All rights of District shall survive completion of the Work or termination of Contract, and execution of this Release.
	1. MITIGATION MEASURES
	2. MODERNIZATION PROJECTS
	A. Access.  Access to the school buildings and entry to buildings, classrooms, restrooms, mechanical rooms, electrical rooms, or other rooms, for construction purposes, must be coordinated with District and onsite District personnel before Work is to ...
	B. Master Key.  Upon request, the District may, at is own discretion, provide a master key to the school site for the convenience of the Contractor.  The Contractor agrees to pay all expenses to re-key the entire school site and all other affected Dis...
	C. Maintaining Services.  The Contractor is advised that Work is to be performed in spaces regularly scheduled for instruction.  Interruption and/or periods of shutdown of public access, electrical service, water service, lighting, or other utilities ...
	D. Maintaining Utilities.  The Contractor shall maintain in operation during duration of Contract, drainage lines, storm drains, sewers, water, gas, electrical, steam, and other utility service lines within working area.
	E. Confidentiality.  Contractor shall maintain the confidentiality of all information, documents, programs, procedures and all other items that Contractor encounters while performing the Work.  This requirement shall be ongoing and shall survive the e...
	F. Work During Instructional Time.  By submitting its bid, Contractor affirms that Work may be performed during ongoing instruction in existing facilities.  If so, Contractor agrees to cooperate to the best of its ability to minimize any disruption to...
	G. No Work During Student Testing.  Contractor shall, at no additional cost to the District and at the District’s request, coordinate its Work to not disturb District students including, without limitation, not performing any Work when students at the...

	3. BADGE POLICY FOR CONTRACTORS
	A. All Contractors doing work for the District will provide their workers with identification badges.  These badges will be worn by all members of the Contractor’s staff who are working in a District facility.
	B. Badges must be filled out in full and contain the following information:
	Name of Contractor Name of Employee Contractor’s address and phone number

	C. Badges are to be worn when the Contractor or his/her employees are on site and must be visible at all times.  Contractors must inform their employees that they are required to allow District employees, the Architect, the District Representative, th...
	D. Continued failure to display identification badges as required by this policy may result in the individual being removed from the Project or assessment of fines against the Contractor.
	4. SUBSTITUTION FOR SPECIFIED ITEMS
	A. If the material, process, or article offered by Contractor is not, in the opinion of the District, substantially equal or better in every respect to that specified, then Contractor shall furnish the material, process, or article specified in the Sp...
	B. This provision shall not be applicable with respect to any material, product, thing or service for which District made findings and gave notice in accordance with Public Contract Code section 3400(c); therefore, Contractor shall not be entitled to ...
	C. A Request for a Substitution shall be submitted as follows:
	1. Contractor shall notify the District in writing of any request for a substitution at least ten (10) days prior to bid opening as indicated in the Instructions to Bidders.
	2. Requests for Substitutions after award of the Contract shall be submitted within ten (10) days after the date of the Notice of Award, Contractor shall provide data substantiating a request for substitution of “an equal” item.
	3. All variations of the proposed substitute from the material specified including, but not limited to, principles of operation, materials, or construction finish, thickness or gauge of materials, dimensions, weight, and tolerances;
	a. Available maintenance, repair or replacement services;
	b. Increases or decreases in operating, maintenance, repair, replacement, and spare parts costs;
	c. Whether or not acceptance of the substitute will require other changes in the Work (or in work performed by the District or others under Contract with the District); and
	d. The time impact on any part of the Work resulting directly or indirectly from acceptance of the proposed substitute.
	4. No substitutions shall be made until approved, in writing, by the District.  The burden of proof as to equality of any material, process, or article shall rest with Contractor.  The Contractor warrants that if substitutes are approved:
	a. The proposed substitute is equal or superior in all respects to that specified, and that such proposed substitute is suitable and fit for the intended purpose and will perform adequately the function and achieve the results called for by the genera...
	b. The Contractor provides the same warranties and guarantees for the substitute that would be provided for that specified;
	c. The Contractor shall be fully responsible for the installation of the substitute and any changes in the Work required, either directly or indirectly, because of the acceptance of such substitute, with no increase in Contract Price or Contract Time....
	d. The Contractor shall be responsible for any re-design costs occasioned by District's acceptance and/or approval of any substitute; and
	e. The Contractor shall, in the event that a substitute is less costly than that specified, credit the District with one hundred percent (100%) of the net difference between the substitute and the originally specified material.  In this event, the Con...
	f. In the event Contractor furnishes a material, process, or article more expensive than that specified, the difference in the cost of that material, process, or article so furnished shall be borne by Contractor.
	g. In no event shall the District be liable for any increase in Contract Price or Contract Time due to any claimed delay in the evaluation of any proposed substitute or in the acceptance or rejection of any proposed substitute.
	h. Contractor shall be responsible for any costs the District incurs for professional services and/or DSA fees or delay to the Project Schedule, if applicable, while DSA reviews changes for the convenience of Contractor and/or to accommodate Contracto...
	5.    WEATHER DAYS

	6     INSURANCE POLICY LIMITS
	7 PERMITS, CERTIFICATES, LICENSES, FEES, APPROVAL
	Payment for Permits, Certificates, Licenses, and Fees.  As required in the General Conditions, the Contractor shall secure and pay for all permits, licenses and certificates necessary for the prosecution of the Work with the exception of the following:
	As per the specifications

	8    GENERAL PERMIT FOR STORM WATER DISCHARGES ASSOCIATED WITH CONSTRUCTION AND LAND DISTURBANCE ACTIVITIES
	Contractor acknowledges that all California school districts are obligated to develop and implement the following requirements for the discharge of storm water to surface waters from its construction and land disturbance activities (storm water requir...
	A. Municipal Separate Storm Sewer System (MS4) is a system of conveyances used to collect and/or convey storm water, including, without limitation, catch basins, curbs, gutters, ditches, man-made channels, and storm drains.
	B. Storm Water Pollution Prevention Plan (SWPPP) contains specific best management practices (BMPs) and establishes numeric effluent limitations at:
	1. Sites where the District engages in maintenance (e.g., fueling, cleaning, repairing) for transportation activities.
	2. Construction sites where one (1) or more acres of soil will be disturbed, or the project is part of a larger common plan of development that disturbs more than one (1) acre of soil.


	3. Contractor shall comply with any District storm water requirements that are approved by the District and applicable to the Project, at no additional cost to the District.
	4. At no additional cost to the District, Contractor shall provide a Qualified Storm Water Practitioner who shall be onsite and implement and monitor any and all SWPPP requirements applicable to the Project, including but not limited to:
	a. At least forty-eight (48) hours prior to a forecasted rain event, implementing the Rain Event Action Plan (REAP) for any rain event requiring implementation of the REAP, including any erosion and sediment control measures needed to protect all expo...
	b. Monitoring any Numeric Action Levels (NALs), if applicable.



	9     AS-BUILTS AND RECORD DRAWINGS
	As called for in Division 1, Contractor shall submit As Built Drawings pursuant to the Contract Documents;
	A. Contractor shall submit Record Drawings pursuant to the Contract Documents.
	B. One set of computer-aided design and drafting (“CADD”) files in the format specified by the District.
	C. One set of electronic files emailed directly to District Representative and uploaded into Procoretm  utilizing the following AutoCADD platform and .pdf files or as specified by the District.
	D. One set of hard copy Record Drawings.
	10   CERTIFICATION OF ELIGIBILITY
	By entering into this Contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of...
	No part of this Contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
	Contractor shall be subject to the penalty for making false statements prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.


	11 FEDERAL FUNDS
	1. SUMMARY
	This document includes information applicable to hazardous materials and hazard waste abatement.
	1. NOTICE OF HAZARDOUS WASTE OR MATERIALS
	A. Contractor shall give notice in writing to the District, the Construction Manager, and the Architect promptly, before any of the following conditions are disturbed, and in no event later than twenty-four (24) hours after first observance, of any:
	1. Material that Contractor believes may be a material that is hazardous waste or hazardous material, as defined in section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in accor...
	2. Other material that may present a substantial danger to persons or property exposed thereto in connection with Work at the site.

	B. Contractor's written notice shall indicate whether the hazardous waste or material was shown or indicated in the Contract Documents to be within the scope of Work, and whether the materials were brought to the site by Contractor, its Subcontractors...
	C. In response to Contractor's written notice, the District shall investigate the identified conditions.
	D. If the District determines that conditions do not involve hazardous materials or that no change in terms of Contract is justified, the District shall so notify Contractor in writing, stating reasons.  If the District and Contractor cannot agree on ...
	E. If after receipt of notice from the District, Contractor does not agree to resume Work based on a reasonable belief it is unsafe, or does not agree to resume Work under special conditions, then District may order such portion of Work that is in con...
	F. If Contractor stops Work in connection with any hazardous condition and in any area affected thereby, Contractor shall immediately redeploy its workers, equipment, and materials, as necessary, to other portions of the Work to minimize delay and dis...

	2. ADDITIONAL WARRANTIES AND REPRESENTATIONS
	A. Contractor represents and warrants that it, its employees, and its subcontractors and their employees, shall at all times have the required levels of familiarity with the Site and the Work, training, and ability to comply fully with all applicable ...
	B. Contractor represents and warrants that it, its employees, and its subcontractors and their employees, shall at all times have and maintain in good standing any and all certifications and licenses required by applicable federal, state, and other go...
	C. Contractor represents and warrants that it has studied carefully all requirements of the Specifications regarding procedures for demolition, hazardous waste abatement, or safety practices, specified in the Contract, and prior to submitting its bid,...

	3. MONITORING AND TESTING
	A. District reserves the right, in its sole discretion, to conduct air monitoring, earth monitoring, Work monitoring, and any other tests (in addition to testing required under the agreement or applicable law), to monitor Contract requirements of safe...
	B. Contractor acknowledges that District has the right to perform, or cause to be performed, various activities and tests including, but not limited to, pre-abatement, during abatement, and post-abatement air monitoring, that District shall have no ob...
	C. Notwithstanding District's rights granted by this paragraph, Contractor may retain its own industrial hygiene consultant at Contractor’s own expense and may collect samples and may perform tests including, but not limited to, pre-abatement, during ...

	4. COMPLIANCE WITH LAWS
	A. Contractor shall perform safe, expeditious, and orderly work in accordance with the best practices and the highest standards in the hazardous waste abatement, removal, and disposal industry, the applicable law, and the Contract Documents, including...
	B. Contractor represents that it is familiar with and shall comply with all laws applicable to the Work or completed Work including, but not limited to, all federal, state, and local laws, statutes, standards, rules, regulations, and ordinances applic...
	1. The protection of the public health, welfare and environment;
	2. Storage, handling, or use of asbestos, PCB, lead, petroleum based products or other hazardous materials;
	3. The generation, processing, treatment, storage, transport, disposal, destruction, or other management of asbestos, PCB, lead, petroleum, or hazardous waste materials or other waste materials of any kind; and
	4. The protection of environmentally sensitive areas such as wetlands and coastal areas.


	5. DISPOSAL
	A. Contractor has the sole responsibility for determining current waste storage, handling, transportation, and disposal regulations for the job Site and for each waste disposal facility.  Contractor must comply fully at its sole cost and expense with ...
	B. Contractor shall develop and implement a system acceptable to District to track hazardous waste from the Site to disposal, including appropriate "Hazardous Waste Manifests" on the EPA form, so that District may track the volume of waste it put in e...
	C. Contractor shall provide District with the name and address of each waste disposal facility prior to any disposal, and District shall have the express right to reject any proposed disposal facility.  Contractor shall not use any disposal facility t...

	6. PERMITS
	A. Before performing any of the Work, and at such other times as may be required by applicable law, Contractor shall deliver all requisite notices and obtain the approval of all governmental and quasi-governmental authorities having jurisdiction over ...
	1. have obtained all required permits, approvals, and the like in a timely manner both prior to commencement of the Work and thereafter as and when required by applicable law, and are in compliance with all such permits, approvals and the regulations.

	B. In the case of any permits or notices held in District's name or of necessity to be made in District's name, District shall cooperate with Contractor in securing the permit or giving the notice, but the Contractor shall prepare for District review ...

	7. INDEMNIFICATION
	8. TERMINATION
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	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Site Access Conditions and Requirements;
	B. Special Conditions.

	2. SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS
	The Work of this Contract consists of the following:
	3. WORK BY OTHERS
	A. Work on the Project that will be performed and completed prior to the start of the Work of this Contract:
	NONE

	B. Work on the Project that will be performed by others concurrent with the Work of this Contract:

	4. CODES, REGULATIONS, AND STANDARDS
	A. The codes, regulations, and standards adopted by the state and federal agencies having jurisdiction shall govern minimum requirements for this project.  Where codes, regulations, and standards conflict with the Contract Documents, these conflicts s...
	B. Codes, regulations, and standards shall be as published effective as of date of bid opening, unless otherwise specified or indicated.

	5. PROJECT RECORD DOCUMENTS:
	A. Contractor shall maintain on Site one set of the following record documents; Contractor shall record actual revisions to the Work:
	1. Contract Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders, directives and other modifications to the Contract.
	5. Construction Change Directives (CCD’s).
	6. Reviewed shop drawings, product data, and samples.
	7. Field test records.
	8. Inspection certificates.
	9. Manufacturer's certificates.
	10. Updated project schedule.

	B. Contractor shall store Record Documents separate from documents used for construction.  Provide files, racks, and secure storage for Record Documents and samples.
	C. Contractor shall record information concurrent with construction progress.
	D. Specifications: Contractor shall legibly mark and record at each product section of the Specifications the description of the actual product(s) installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates utilized.
	3. Changes made by Addenda, Change Orders, CCD’s and written directives.


	6. EXAMINATION OF EXISTING CONDITIONS
	A. Contractor shall examine the Project Site and acquaint itself with the conditions of the Site and of the streets or roads approaching the Site.
	B. Prior to commencement of Work, Contractor shall survey the Site and existing buildings and improvements to observe existing damage and defects such as cracks, sags, broken, missing or damaged glazing, other building elements and Site improvements, ...
	1. Should Contractor observe cracks, sags, and other damage to and defects of the Site and adjacent buildings, paving, and other items not indicated in the Contract Documents, Contractor shall immediately report same to the District and the Architect.
	C. Contractor shall document such damage prior to the start of construction. Provide District with a copy of documentation.

	8. CONTRACTOR'S USE OF PREMISES
	A. Contractor shall have use of the premises for the execution of the work.
	B. Coordinate use of the premises under the direction of the Owner.
	C. If unoccupied and only with District’s prior written approval, Contractor may use the building(s) at the Project Site without limitation for its operations, storage, and office facilities for the performance of the Work.  If the District chooses to...
	D. If the space at the Project Site is not sufficient for Contractor's operations, storage, office facilities and/or parking, Contractor shall arrange and pay for any additional facilities needed by Contractor.
	E. Contractor shall not interfere with use of or access to occupied portions of the building(s) or adjacent property.
	F. Contractor shall maintain existing building in weather-tight conditions throughout construction period.  Repair damage caused by construction operations.  Take all precautions necessary to protect building and its occupants during construction.
	G. Contractor shall maintain corridors, stairs, halls, and other exit-ways of building clear and free of debris and obstructions at all times.
	H. Contractor shall keep driveways and entrances serving premises clear and accessible to Owner, Owner’s employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.  Schedule deliveries to minimize spac...
	I. No one other than those directly involved in the demolition and construction, or specifically designated by the District or the Architect shall be permitted in the areas of work during demolition and construction activities.
	J. The Contractor shall install the construction security fence and maintain that it will be locked when not in use.  Keys to this fencing will be provided to the District.
	9. PROTECTION OF EXISTING STRUCTURES AND UTILITIES
	A. The Drawings show above-grade and below-grade structures, utility lines, and other installations that are known or believed to exist in the area of the Work.  Contractor shall locate these existing installations before proceeding with excavation an...
	B. Contractor shall be alert to the possibility of the existence of additional structures and utilities.  If Contractor encounters additional structures and utilities, Contractor will immediately report to the District for disposition of same as indic...

	10.   UTILITY SHUTDOWNS AND INTERRUPTIONS
	A. Contractor shall give the District a minimum of three (3) days written notice in advance of any need to shut off existing utility services or to effect equipment interruptions.  The District will set exact time and duration for shutdown, and will a...
	1. In the event any utility service is interrupted without a minimum of three (3) days written notice in advance, Contractor shall be financially liable for all damages suffered by Owner due to unauthorized interruption.
	B. Contractor shall obtain District's written approval as indicated in the General Conditions in advance of deliveries of material or equipment or other activities that may conflict with District's use of the building(s) or adjacent facilities.

	11.   STRUCTURAL INTEGRITY
	A. Contractor shall be responsible for and supervise each operation and work that could affect structural integrity of various building elements, both permanent and temporary.
	B. Contractor shall include structural connections and fastenings as indicated or required for complete performance of the Work.

	1. RELATED DOCUMENTS AND PROVISIONS
	A. Instructions to Bidders;
	B. General Conditions, including, without limitation, Substitutions For Specified Items; a
	C. Special Conditions.

	2.  SUBSTITUTIONS OF MATERIALS AND EQUIPMENT:
	A. Catalog numbers and specific brands or trade names followed by the designation "or equal" are used in conjunction with material and equipment required by the Specifications to establish the standards of quality, utility, and appearance required.  S...
	B. Wherever more than one manufacturer's product is specified, the first-named product is the basis for the design used in the work and the use of alternative-named manufacturers' products or substitutes may require modifications in that design.  If s...
	C. When materials and equipment are specified by first manufacturer's name and product number, second manufacturer's name and "or approved equal," supporting data for the second product, if proposed by Contractor, shall be submitted in accordance with...
	D. If the District and/or Architect, in reviewing proposed substitute materials and equipment, require revisions or corrections to be made to previously accepted Shop Drawings and supplemental supporting data to be resubmitted, Contractor shall prompt...
	E. Samples may be required.  Tests required by the District and/or Architect for the determination of quality and utility shall be made at the expense of Contractor, with acceptance of the test procedure first given by the District.
	F. In reviewing the supporting data submitted for substitutions, the District and/or Architect will use for purposes of comparison all the characteristics of the specified material or equipment as they appear in the manufacturer's published data even ...
	END OF DOCUMENT


	1. GENERAL INFORMATIOn
	A. Procoretm Application is to be completed in conjunction with the Procore™ Schedule of Values (SOV) form, unless the contractor has received prior written authorization from the District.
	B. Application and Certificate for Payment, is to be used in conjunction with Procore™ forms, these documents are designed to be used on a project where a Contractor has a direct Agreement with the Owner.
	3. MAKING PAYMENT
	The District will make payment directly to the Contractor based on the amount certified by the Architect on the approved Procore™ Pay Application.  The completed form contains the name and address of the Contractor.  Payment should not be made to any ...
	A. Retentions.
	B. Extras for which the claimant has not received payment.
	C. The following progress payments for which the claimant has previously given a conditional waiver and release but has not received payment:
	D. Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, and (B) the right to recover compensation for work not compensated by the payment.
	A. Retentions.
	B. Extras for which the claimant has not received payment.
	C. Contract rights, including (A) a right based on rescission, abandonment, or breach of contract, and (B) the right to recover compensation for work not compensated by the payment.
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	INSTRUCTION SHEET
	1. GENERAL INFORMATION
	4.  MAKING PAYMENT
	5.  CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS
	1. RELATED DOCUMENTS AND PROVISIONS:
	2. PROGRESS MEETINGS:
	A. The District shall be responsible to schedule and hold regular weekly progress meetings. The meeting date and time shall be sent to all Invitees as indicated below.
	B. Location: Contractor's field office, or mutually agreed on other location
	C. The District shall notify and invite the following entities (“Invitees”):
	1. Contractor.
	2. Contractor's Project Manager.
	3. Contractor's Superintendent.
	4. Subcontractors, as appropriate to the agenda of the meeting.
	5. Suppliers, as appropriate to the agenda of the meeting.
	6. Construction Manager, if any.
	7. Architect
	8. Engineer(s), if any and as appropriate to the agenda of the meeting.
	9. Inspector of Record
	10. Others, as appropriate to the agenda of the meeting.

	D. The Contractor, Contractor Project Manager, Contractor Superintendent, Subcontractors, Suppliers shall attend all scheduled meetings.
	E. The District's, the Architect’s, and/or an engineer's Consultants will attend at the District’s discretion, in response to the agenda.
	F. The Construction Manager, and/or another District Agent shall take and distribute meeting notes to attendees and other concerned parties, as directed by the District. If exceptions are taken to anything in the meeting notes, those exceptions shall ...
	G. At the District’s discretion, the Contractor may be requested to take and distribute meeting notes to attendees and other concerned parties.

	3. PRE-INSTALLATION/PERFORMANCE MEETING:
	A. Contractor shall schedule a meeting prior to the start of each of the following portions of the Work, including but not limited to: cutting and patching of plaster, roofing, other weather-exposed and moisture-resistant products, painting, door hard...
	B. Contractor shall review in detail prior to this meeting, the manufacturer's requirements and specifications, applicable portions of the Contract Documents, Shop Drawings, and other submittals, and other related work.  At this meeting, invitees shal...
	C. Contractor shall review in detail Project conditions, schedule, requirements for performance, application, installation, and quality of completed Work, and protection of adjacent Work and property.
	D. Contractor shall review in detail means of protecting the completed Work during the remainder of the construction period.
	E. Contractor shall protect existing in place.

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions;
	B. Special Conditions;
	C. Summary of Work; and
	D. Submittals.

	2. SECTION INCLUDES:
	A. Scheduling of Work under this Contract shall be performed by Contractor in accordance with requirements of this Section.
	1. Construction Phasing
	2. Development of schedule, cost and resource loading of the schedule, monthly payment requests, and project status reporting requirements of the Contract shall employ computerized Critical Path Method (“CPM”) scheduling (“CPM Schedule”).
	3. CPM Schedule shall be a resource cost loaded based on Schedule of Values as approved by District.
	4. Submit schedules and reports as specified in the General Conditions.

	B.  Upon Award of Contract, Contractor shall immediately commence development of Initial and Original CPM Schedules to ensure compliance with CPM Schedule submittal requirements.

	3. CONSTRUCTION PHASING:
	Work on campus to be conducted after school and on weekends.
	Work around the outside of the school can occur during the day.
	4. CONSTRUCTION SCHEDULE:
	A. Within five (5) calendar days of Notice to Proceed and before request for first progress payment, the Contractor shall prepare and submit to the Project Manager a construction progress schedule conforming to the Milestone Schedule below.
	B. Construction schedule shall be based on weekday hours.
	C. The Construction Schedule shall be continuously updated, and an updated schedule shall be submitted with each application for progress payment.  Each revised schedule shall indicate the work actually accomplished during the previous period and the ...
	D. Milestone Schedule:
	E.  Hours of Construction Operations: Based on City Ordinance and agreed upon hours with the school district.


	5.  QUALIFICATIONS
	A.  Contractor shall employ experienced scheduling personnel qualified to use the latest version of software mutually agreed upon. Experience level required is set forth below.  Contractor may employ such personnel directly or may employ a consultant ...
	1. The written statement shall identify the individual who will perform CPM scheduling.
	2. Capability and experience shall be verified by description of construction projects on which individual has successfully applied computerized CPM.
	3. Required level of experience shall include at least two (2) projects of similar nature and scope with value not less than three fourths (¾) of the Total Bid Price of this Project.  The written statement shall provide contact persons for referenced ...

	B. District reserves the right to approve or reject Contractor’s scheduler or consultant at any time. District reserves the right to refuse replacing of Contractor’s scheduler or consultant, if District believes replacement will negatively affect the ...
	6. GENERAL

	A. Progress Schedule shall be based on and incorporate milestone and completion dates specified in Contract Documents.
	B. Overall time of completion and time of completion for each milestone shown on Progress Schedule shall adhere to times in the Contract, unless an earlier (advanced) time of completion is requested by Contractor and agreed to by District.  Any such a...
	1. District is not required to accept an early completion schedule, i.e., one that shows an earlier completion date than the Contract Time.
	2. Contractor shall not be entitled to extra compensation in event agreement is reached on an earlier completion schedule and Contractor completes its Work, for whatever reason, beyond completion date shown in its early completion schedule but within ...
	3. A schedule showing the work completed in less than the Contract Time, and that has been accepted by District, shall be considered to have Project Float. The Project Float is the time between the scheduled completion of the work and the Completion D...

	C. Ownership Project Float: Neither the District nor Contractor owns Project Float.  The Project owns the Project Float.  As such, liability for delay of the Completion Date rests with the party whose actions, last in time, actually cause delay to the...
	1. For example, if Party A uses some, but not all of the Project Float and Party B later uses remainder of the Project Float as well as additional time beyond the Project Float, Party B shall be liable for the time that represents a delay to the Compl...
	2. Party A would not be responsible for the time since it did not consume the entire Project Float and additional Project Float remained; therefore, the Completion Date was unaffected by Party A.

	D. Progress Schedule shall be the basis for evaluating job progress, payment requests, and time extension requests.  Responsibility for developing Contract CPM Schedule and monitoring actual progress as compared to Progress Schedule rests with Contrac...
	E. Failure of Progress Schedule to include any element of the Work, or any inaccuracy in Progress Schedule, will not relieve Contractor from responsibility for accomplishing the Work in accordance with the Contract.  District’s acceptance of schedule ...
	F. Software: Use the latest version of Windows and Procoretm , or mutually agreed upon. Such software shall be compatible with Windows operating system. Contractor shall transmit contract file to District by email and / or USB at times requested by Di...
	G. Transmit each item under the form approved by District.
	1. Identify Project with District Contract number and name of Contractor.
	2. Provide space for Contractor’s approval stamp and District’s review stamps.
	3. Submittals received from sources other than Contractor will be returned to the Contractor without District’s review.


	7. INITIAL CPM SCHEDULE – Pre-Construction
	A. Initial CPM Schedule submitted for review at the pre-construction conference shall serve as Contractor’s schedule.
	B. Indicate detailed plan for the Work to be completed in first ninety (90) days of the Contract; details of planned mobilization of plant and equipment; sequence of early operations; procurement of materials and equipment.  Show Work beyond ninety (9...
	C. Initial CPM Schedule shall be time scaled.
	D. Initial CPM Schedule shall be cost and resource loaded.  Accepted cost and resource loaded schedule will be used as basis for monthly progress payments until acceptance of the Original CPM Schedule.  Use of Initial CPM Schedule for progress payment...
	E. District and Contractor shall meet to review and discuss the Initial CPM Schedule within five (5) calendar days after it has been submitted to District.
	1. District’s review and comment on the schedule shall be limited to Contract conformance (with sequencing, coordination, and milestone requirements).
	2. Contractor shall make corrections to schedule necessary to comply with Contract requirements and shall adjust schedule to incorporate any missing information requested by District.  Contractor shall resubmit Initial CPM Schedule if requested by Dis...

	F. If, during the first ninety (90) days after Notice to Proceed, the Contractor is of the opinion that any of the Work included on its Initial CPM Schedule has been impacted, the Contractor shall submit to District a written Time Impact Evaluation (“...

	8. ORIGINAL CPM SCHEDULE – Complete Construction Schedule
	A. Submit a detailed proposed Original complete project CPM Schedule presenting an orderly and realistic plan for completion of the Work in conformance with requirements as specified herein.
	B. Progress Schedule shall include or comply with following requirements:
	1. Time scaled, cost and resource (labor and major equipment) loaded CPM schedule.
	2. No activity on schedule shall have duration longer than fifteen (15) work days, with exception of submittal, approval, fabrication and procurement activities, unless otherwise approved by District.
	3. Activity durations shall be total number of actual work days required to perform that activity.

	4. The start and completion dates of all items of Work, their major components, and milestone completion dates, if any.
	5. District furnished materials and equipment, if any, identified as separate activities.
	6. Activities for maintaining Project Record Documents.
	7. Dependencies (or relationships) between activities.
	8. Processing/approval of submittals and shop drawings for all material and equipment required per the Contract.  Activities that are dependent on submittal acceptance or material delivery shall not be scheduled to start earlier than expected acceptan...
	a. Include time for submittals, re-submittals and reviews by District.  Coordinate with accepted schedule for submission of Shop Drawings, samples, and other submittals.
	b. Contractor shall be responsible for all impacts resulting from re-submittal of Shop Drawings and submittals.

	9.  Procurement of major equipment, through receipt and inspection at jobsite, identified as separate activity.
	a. Include time for fabrication and delivery of manufactured products for the Work.
	b. Show dependencies between procurement and construction.

	c. Activity description; what Work is to be accomplished and where.
	11. The total cost of performing each activity shall be total of labor, material, and equipment, excluding overhead and profit of Contractor.  Overhead and profit of the General Contractor shall be shown as a separate activity in the schedule.  Sum of...
	12. Resources required (labor and major equipment) to perform each activity.
	13. Responsibility code for each activity corresponding to Contractor or Subcontractor responsible for performing the Work.
	14. Identify the activities which constitute the controlling operations or critical path. No more than twenty-five (25%) of the activities shall be critical or near critical. Near critical is defined as float in the range of one (1) to (5) days.
	15. Ten (10) workdays for developing punch list(s), completion of punch-list items, and final clean up for the Work or any designated portion thereof. No other activities shall be scheduled during this period.
	16. Interface with the work of other contractors, District, and agencies such as, but not limited to, utility companies.
	17. Show detailed Subcontractor Work activities.  In addition, furnish copies of Subcontractor schedules upon which CPM was built.
	a. Also furnish for each Subcontractor, as determined by District, submitted on Subcontractor letterhead, a statement certifying that Subcontractor concurs with Contractor’s Original CPM Schedule and that Subcontractor’s related schedules have been in...
	b. Subcontractor schedules shall be independently derived and not a copy of Contractor’s schedule.
	c. In addition to Contractor's schedule and resource loading, obtain from electrical, mechanical, and plumbing Subcontractors, and other Subcontractors as required by District, productivity calculations common to their trades, such as units per person...
	d. Furnish schedule for Contractor/Subcontractor CPM schedule meetings which shall be held prior to submission of Original CPM schedule to District.  District shall be permitted to attend scheduled meetings as an observer.
	18. Activity durations shall be in Work days.

	19. Submit with the schedule a list of anticipated non-Work days, such as weekends and holidays.  The Progress Schedule shall exclude in its Work day calendar all non-Work days on which Contractor anticipates critical Work will not be performed.

	C. Original CPM Schedule Review Meeting:  Contractor shall, within ten (10) days from the Notice to Proceed date, meet with District to review the Original CPM Schedule submittal.
	1. Contractor shall have its Project Manager, Project Superintendent, Project Scheduler, and key Subcontractor representatives, as required by District, in attendance.  The meeting will take place over a continuous one (1) day period.
	2. District’s review will be limited to submittal’s conformance to Contract requirements including, but not limited to, coordination requirements.  However, review may also include:
	a. Clarifications of Contract Requirements.
	b. Directions to include activities and information missing from submittal.
	c. Requests to Contractor to clarify its schedule.

	3.  Within three (3) days of the Schedule Review Meeting, Contractor shall respond in writing to all questions and comments expressed by District at the Meeting.


	9.  ADJUSTMENTS TO CPM SCHEDULE
	A. Adjustments to Original CPM Schedule:  Contractor shall have adjusted the Original CPM Schedule submittal to address all review comments from original CPM Schedule review meeting and resubmit network diagrams and reports for District’s review.
	1.  District, within ten (10) days from date that Contractor submitted the revised schedule, will either:
	a.  Accept schedule and cost and resource loaded activities as submitted, or
	b.  Advise Contractor in writing to review any part or parts of schedule which either do not meet Contract requirements or are unsatisfactory for District to monitor Project’s progress, resources, and status or evaluate monthly payment request by Cont...

	2. District may accept schedule with conditions that the first monthly CPM Schedule update be revised to correct deficiencies identified.
	3. When schedule is accepted, it shall be considered the “Original CPM Schedule” which will then be immediately updated to reflect the current status of the work.
	4. District reserves right to require Contractor to adjust, add to, or clarify any portion of schedule which may later be discovered to be insufficient for monitoring of Work or approval of partial payment requests.  No additional compensation will be...

	B. Acceptance of Contractor’s schedule by District will be based solely upon schedule’s compliance with Contract requirements.
	1. By way of Contractor assigning activity durations and proposing sequence of Work, Contractor agrees to utilize sufficient and necessary management and other resources to perform work in accordance with the schedule.
	2. Upon submittal of schedule update, updated schedule shall be considered “current” CPM Schedule.
	3. Submission of Contractor’s schedule to District shall not relieve Contractor of total responsibility for scheduling, sequencing, and pursuing Work to comply with requirements of Contract Documents, including adverse effects such as delays resulting...

	C. Submittal of Original CPM Schedule, and subsequent schedule updates, shall be understood to be Contractor’s representation that the Schedule meets requirements of Contract Documents and that Work shall be executed in sequence indicated on the sched...
	D. Contractor shall distribute Original CPM Schedule to Subcontractors for review and written acceptance, which shall be noted on Subcontractors’ letterheads to Contractor and transmitted to District for the record.

	10.  MONTHLY CPM SCHEDULE UPDATE SUBMITTALS
	A. Following acceptance of Contractor’s Original CPM Schedule, Contractor shall monitor progress of Work and adjust schedule each month to reflect actual progress and any anticipated changes to planned activities.
	1. Each schedule update submitted shall be complete, including all information requested for the Original CPM Schedule submittal.
	2. Each update shall continue to show all Work activities including those already completed.  These completed activities shall accurately reflect “as built” information by indicating when activities were actually started and completed.

	B. A meeting will be held on approximately the twenty fifth (25th) of each month to review the schedule update submittal and progress payment application.
	1. At this meeting, at a minimum, the following items will be reviewed: Percent (%) complete of each activity; Time Impact Evaluations for Change Orders and Time Extension Request; actual and anticipated activity sequence changes; actual and anticipat...
	2. These meetings are considered a critical component of overall monthly schedule update submittal and Contractor shall have appropriate personnel attend.  At a minimum, these meetings shall be attended by Contractor’s Project Manager, Contractor’s Pr...
	3. Contractor shall plan on the meeting taking no less than four (4) hours.

	C. Within five (5) working days after monthly schedule update meeting, Contractor shall submit the updated CPM Schedule update.
	D. Within five (5) work days of receipt of above noted revised submittals, District will either accept or reject monthly schedule update submittal.
	1. If accepted, percent (%) complete shown in monthly update will be basis for Application for Payment by the Contractor.  The schedule update shall be submitted as part of the Contractor’s Application for Payment.
	2. If rejected, update shall be corrected and resubmitted by Contractor before the Application for Payment is submitted.

	E. Neither updating, changing or revising of any report, curve, schedule, or narrative submitted to District by Contractor under this Contract, nor District’s review or acceptance of any such report, curve, schedule or narrative shall have the effect ...

	11.  SCHEDULE REVISIONS
	A. Updating the Schedule to reflect actual progress shall not be considered revisions to the Schedule. Since scheduling is a dynamic process, revisions to activity durations and sequences are expected on a monthly basis.
	B. To reflect revisions to the schedule, the Contractor shall provide District with a written narrative with a full description and reasons for each Work activity revised. For revisions affecting the sequence of work, the Contractor shall provide a sc...
	C. Schedule revisions shall not be incorporated into any schedule update until the revisions have been reviewed by District.  District may request further information and justification for schedule revisions and Contractor shall, within three (3) days...
	D. If the Contractor’s revision is still not accepted by District, and the Contractor disagrees with District’s position, the Contractor has seven (7) calendar days from receipt of District’s letter rejecting the revision to provide a written narrativ...
	E. At District’s discretion, the Contractor can be required to provide Subcontractor certifications of performance regarding proposed schedule revisions affecting said Subcontractors.

	12.  RECOVERY SCHEDULE
	A. If the Schedule Update shows a completion date seven (7) calendar days beyond the Contract Completion Date, or individual milestone completion dates, the Contractor shall submit to District the proposed revisions to recover the lost time within thr...
	B. The revisions shall not be incorporated into any schedule update until the revisions have been reviewed by District.
	C. If the Contractor’s revisions are not accepted by District, District and the Contractor shall follow the procedures in paragraph 1.09.C, 1.09.D and 1.09.E above.
	D. At District’s discretion, the Contractor can be required to provide Subcontractor certifications for revisions affecting said Subcontractors.

	13. TIME IMPACTS EVALUATION (“TIE”) FOR CHANGE ORDERS, AND OTHER DELAYS
	A. When Contractor is directed to proceed with changed Work, the Contractor shall prepare and submit within five (5) calendar days from the Notice to Proceed a TIE which includes both a written narrative and a schedule diagram depicting how the change...
	B. Contractor shall be required to comply with the requirements of Paragraph 1.09.A for all types of delays such as, but not limited to, Contractor/Subcontractor delays, adverse weather delays, strikes, procurement delays, fabrication delays, etc.
	C. Contractor shall be responsible for all costs associated with the preparation of TIEs, and the process of incorporating them into the current schedule update. The Contractor shall provide District with one (1) hard copy, one (1) electronic and uplo...
	D. Once agreement has been reached on a TIE, the Contract Time will be adjusted accordingly.  If agreement is not reached on a TIE, the Contract Time may be extended in an amount District allows, and the Contractor may submit a claim for additional ti...

	14.  TIME EXTENSIONS
	A. The Contractor is responsible for requesting time extensions for time impacts that, in the opinion of the Contractor, impact the critical path of the current schedule update.  Notice of time impacts shall be given in accord with the General Conditi...
	B. Where an event for which District is responsible impacts the projected Completion Date, the Contractor shall provide a written mitigation plan, including a schedule diagram, which explains how (e.g., increase crew size, overtime, etc.) the impact c...
	C. Failure to request time, provide TIE, or provide the required mitigation plan will result in Contractor waiving its right to a time extension and cost to mitigate the delay.
	D. No time will be granted under this Contract for cumulative effect of changes.
	E. District will not be obligated to consider any time extension request unless the Contractor complies with the requirements of Contract Documents.
	F. Failure of the Contractor to perform in accordance with the current schedule update shall not be excused by submittal of time extension requests.
	G. If the Contractor does not submit a TIE within the required five (5) calendar days for any issue, it is mutually agreed that the Contractor does not require a time extension for said issue.
	15. SCHEDULE REPORTS
	A. Submit one (1) hard copy, one (1) electronic and upload into Procore™ the following reports with the Initial CPM Schedule, the Original CPM Schedule, and each monthly update.
	B. Required Reports:
	1. Two activity listing reports: one sorted by activity number and one by total Project Float. These reports shall also include each activity’s early/late and actual start and finish dates, original and remaining duration, Project Float, responsibilit...
	2. Cost report sorted by activity number including each activity’s associated cost, percentage of Work accomplished, earned value- to date, previous payments, and amount earned for current update period.
	3. Schedule plots presenting time-scaled network diagram showing activities and their relationships with the controlling operations or critical path clearly highlighted.
	4. Cash flow report calculated by early start, late start, and indicating actual progress.  Provide an exhibit depicting this information in graphic form.
	5. Planned versus actual resource (i.e., labor) histogram calculated by early start and late start.

	C. Other Reports:
	1. Activities by early start.
	2. Activities by late start.
	3. Activities grouped by Subcontractors or selected trades.
	4. Activities with scheduled early start dates in a given time frame, such as fifteen (15) or thirty (30) day outlook.

	D. Furnish District with one (1) hard copy, one (1) electronic and upload into Procoretm  all report files containing all schedule files for each report generated.

	16. PROJECT STATUS REPORTING
	A. In addition to submittal requirements for CPM scheduling identified in this Section, Contractor shall provide a monthly project status report (i.e., written narrative report) to be submitted in conjunction with each CPM Schedule as specified herein...
	B. Contractor shall prepare monthly written narrative reports of status of Project for submission to District.  Written status reports shall include:
	1. Status of major Project components (percent (%) complete, amount of time ahead or behind schedule) and an explanation of how Project will be brought back on schedule if delays have occurred.
	2. Progress made on critical activities indicated on CPM Schedule.
	3. Explanations for any lack of work on critical path activities planned to be performed during last month.
	4. Explanations for any schedule changes, including changes to logic or to activity durations.
	5. List of critical activities scheduled to be performed next month.
	6. Status of major material and equipment procurement.
	7. Any delays encountered during reporting period.
	8. Contractor shall provide printed report indicating actual versus planned resource loading for each trade and each activity.  This report shall be provided on weekly and monthly basis.
	d. Actual resource shall be accumulated in field by Contractor and shall be as noted on Contractor’s daily reports.  These reports will be basis for information provided in computer-generated monthly and weekly printed reports.
	e. Contractor shall explain all variances and mitigation measures.

	9.  Contractor may include any other information pertinent to status of Project.  Contractor shall include additional status information requested by District at no additional cost.
	10. Status reports, and the information contained therein, shall not be construed as claims, notice of claims, notice of delay, or requests for changes or compensation.


	17. WEEKLY SCHEDULE REPORT
	18. DAILY CONSTRUCTION REPORTS
	A. Project name and Project number.
	B. Contractor’s name and address.
	C. Weather, temperature, and any unusual site conditions.
	D. Brief description and location of the day’s scheduled activities and any special problems and accidents, including Work of Subcontractors.  Descriptions shall be referenced to CPM scheduled activities.
	E. Worker quantities for its own Work force and for Subcontractors of any tier.
	F. Equipment, other than hand tools, utilized by Contractor and Subcontractors.

	19. PERIODIC VERIFIED REPORTS
	A. Contractor to upload reports into the DSA Box, or as required by DSA. Provide the District with one (1) hard copy, one (1) electronic copy, and upload into Procoretm .

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Contractor’s Submittals and Schedules, Drawings and Specifications;
	B. Section 01 29 73:  Schedule of Values Procedures.
	C. Section 01 29 00:  Progress Payment Procedures.
	D. Section 01 31 19:  Project Meetings.
	E. Section 01 33 00:  Submittals.
	F. Section 01 43 00:  Materials and Equipment.
	G. Section 01 45 00:  Quality Control.
	H. Division 2 through Division 32.

	2. SECTION INCLUDES:
	A. Definitions:
	1. Shop Drawings and Product Data are as indicated in the General Conditions and include, but are not limited to, fabrication, erection, layout and setting drawings, formwork and falsework drawings, manufacturers' standard drawings, descriptive litera...
	2. "Manufactured" applies to standard units usually mass-produced; "fabricated" means specifically assembled or made out of selected materials to meet design requirements.  Shop Drawings shall establish the actual detail of manufactured or fabricated ...
	3. Manufacturer's Instructions: Where any item of Work is required by the Contract Documents to be furnished, installed, or performed, at a minimum, in accordance with specified product manufacturer's instructions, the Contractor shall procure and dis...
	4. CONTRACTOR shall package each submittal appropriately for transmittal and handling and will then send Architect, Commissioning Agent (if applicable), and District Representative submittal for review per the Project plans and specifications.  Submit...

	B.  Samples, Shop Drawings, Product Data, and other items as specified, in accordance with the following requirements:
	1. The submittal process shall be through Procore™, unless otherwise directed by the District.
	2. Contractor shall submit all Shop Drawings, Product Data, and Samples to the District, the Architect, the Project Inspector, and the Construction Manager.
	3. Contractor shall comply with all time frames herein and in the General Conditions and, in any case, shall submit required information in sufficient time to permit proper consideration and action before ordering any materials or items represented by...
	4. Contractor shall comply with all time frames herein and in the General Conditions and, in any case, shall allow sufficient time so that no delay occurs due to required lead time in ordering or delivery of any item to the Site.  Contractor shall be ...
	5. Time for completion of Work shall not be extended on account of Contractor's failure to promptly submit Shop Drawings, Product Data, and/or Samples.
	6. Reference numbers on Shop Drawings shall have Architectural and/or Engineering Contract Drawings reference numbers for details, sections, and “cuts” shown on Shop Drawings.  These reference numbers shall be in addition to any numbering system that ...
	7. When the magnitude or complexity of submittal material prevents a complete review within the stated time frame, Contractor shall make this submittal in increments to avoid extended delays.
	8. Contractor shall certify on submittals for review that submittals conform to Contract requirements.  In event of any variance, Contractor shall specifically state in transmittal and on Shop Drawings, portions vary and require approval of a substitu...
	9. Unless specified otherwise, sampling, preparation of samples, and tests shall be in accordance with the latest standard of the American Society for Testing and Materials.
	10. Upon demand by Architect or District, Contractor shall submit samples of materials and/or articles for tests or examinations and consideration before Contractor incorporates same in Work.  Contractor shall be solely responsible for delays due to s...

	C. Submittal Schedule:
	1. Contractor shall prepare its proposed submittal schedule that is coordinated with the its proposed construction schedule and submit both to the District within five (5) days after the date of the Notice to Proceed.  Contractor's proposed schedules ...
	2. Contractor is responsible for all lost time should the initial submittal be rejected, marked "revised and resubmit", etc.
	3. All Submittals shall be forwarded to the District by the date indicated on the approved Submittal Schedule, unless an earlier date is necessary to maintain the Construction Schedule, in which case those Submittals shall be forwarded to the District...


	3. SHOP DRAWINGS:
	A. Contractor shall provide the District with one (1) hard copy, one (1) electronic copy, and upload into Procoretm.  The District and / or Architect will review and return via Procore™, unless otherwise directed by the District.
	B. Before commencing installation of any Work, the Contractor shall submit and receive approval of all drawings, descriptive data, and material list(s) as required to accomplish Work. All drawings will be transmitted through Procoretm, unless directed...
	C. Review of Shop Drawings is regarded as a service to assist Contractor and in all cases original Contract Documents shall take precedence as outlined under General Conditions. All drawings will be transmitted through Procore™, unless directed otherw...
	D. No claim for extra time or payment shall be based on work shown on Shop Drawings unless the claim is (1) noted on Contractor's transmittal letter accompanying Shop Drawings and (2) Contractor has complied with all applicable provisions of the Gener...
	E. District and / or Architect shall not review Shop Drawings for quantities of materials or number of items supplied.
	F. District's and/or Architect’s review of Shop Drawing will be general.  District and/or Architect review does not relieve Contractor of responsibility for accuracy, proper fitting, construction of Work, furnishing of materials, or Work required by C...
	G. Review of Shop Drawings and Schedules does not relieve Contractor from responsibility for any aspect of those Drawings or Schedules that is a violation of local, County, State, or Federal laws, rules, ordinances, or rules and regulations of commiss...
	H. Before submitting Shop Drawings for review, Contractor shall check Shop Drawings of its subcontractors for accuracy and confirm that all Work contiguous with and having bearing on other work shown on Shop Drawings is accurately drawn and in conform...
	I. Submitted drawings and details must bear stamp of approval of Contractor:
	1. Stamp and signature shall clearly certify that Contractor has checked Shop Drawings for compliance with Drawings.
	2. If Contractor submits a Shop Drawing without an executed stamp of approval, or whenever it is evident (despite stamp) that Drawings have not been checked the District and/or Architect will not consider them and will return them to the Contractor fo...

	I. Submission of Shop Drawings (in either original submission or when resubmitted with correction) constitutes evidence that Contractor has checked all information thereon and that it accepts and is willing to perform Work as shown.
	J. Contractor shall pay for cost of any changes in construction due to improper checking and coordination.  Contractor shall be responsible for all additional costs, including coordination.  Contractor shall be responsible for costs incurred by itself...
	K. Shop Drawings must clearly delineate the following information:
	1. Project name, site and address.
	2. Specification number and description.
	3. Architect's name and project number.
	4. Shop Drawing title, number, date, and scale.
	5. Names of Contractor, Subcontractor(s) and fabricator.
	6. Working and erection dimensions.
	7. Arrangements and sectional views.
	8. Necessary details, including complete information for making connections with other Work.
	9. Kinds of materials and finishes.
	10. Descriptive names of materials and equipment, classified item numbers, and locations at which materials or equipment are to be installed in the Work.  Contractor shall use same reference identification(s) as shown on Contract Drawings.

	L. Contractor shall prepare composite drawings and installation layouts when required to solve tight field conditions.
	1. Shop Drawings shall consist of dimensioned plans and elevations and must give complete information, particularly as to size and location of sleeves, inserts, attachments, openings, conduits, ducts, boxes, structural interferences, etc.
	2. Contractor shall coordinate these composite Shop Drawings and installation layouts in the field between itself and its Subcontractor(s) for proper relationship to the Work, the work of other trades, and the field conditions.  The Contractor shall c...


	4. PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS:
	A. Contractor shall submit manufacturer's printed literature in original form.  Any fading type of reproduction will not be accepted.  Contract must submit a minimum of two (2) hard copies each, to the District and / or Architect and / or Commissionin...
	B. Contractor shall submit one (1) PDF electronic file, via Procore™, unless directed otherwise by the District and one (1) hard copy of a complete list of all major items of mechanical, plumbing, and electrical equipment and materials in accordance w...
	C. Submittals shall include manufacturer's specifications, physical dimensions, and ratings of all equipment.  Contractor shall furnish performance curves for all pumps and fans.  Where printed literature describes items in addition to that item being...
	D. Equipment submittals shall be complete and include space requirements, weight, electrical and mechanical requirements, performance data, and supplemental information that may be requested.

	5. SAMPLES:
	A. Contractor shall submit for approval Samples as required and within the time frame in the Contract Documents.  Materials such as concrete, mortar, etc., which require on-site testing will be obtained from Project Site.
	B. Contractor shall submit four (4) samples except where greater or lesser number is specifically required by Contract Documents including, without limitation, the Specifications.
	1. Samples must be of sufficient size and quality to clearly illustrate functional characteristics, with integrally related parts and attachment devices.
	2. Samples must show full range of texture, color, and pattern.

	C. Contractor shall make all Submittals, unless it has authorized Subcontractor(s) to submit and Contractor has notified the District in writing to this effect.
	D. Samples to be shipped prepaid or hand-delivered to the District.
	E. Contractor shall mark samples to show name of Project, name of Contractor submitting, Contract number and segment of Work where representative Sample will be used, all applicable Specifications Sections and documents, Contract Drawing Number and de...
	F. Contractor shall not deliver any material to Site prior to receipt of District's and/or Architect’s completed written review and approval.  Contractor shall furnish materials equal in every respect to approved Samples and execute Work in conformanc...
	G. District's and/or Architect’s review, acceptance, and/or approval of Sample(s) will not preclude rejections of any material upon discovery of defects in same prior to final acceptance of completed Work.
	H. After a material has been approved, no change in brand or make will be permitted.
	I. Contractor shall prepare its Submittal Schedule and submit Samples of materials requiring laboratory tests to specified laboratory for testing not less than ten (10) days before such materials are required to be used in Work.
	J. Samples which are rejected must be resubmitted promptly after notification of rejection and be marked "Resubmitted Sample" in addition to other information required.
	K. Field Samples and Mock-Ups are to be removed by Contractor at District’s direction:
	1. Size: As Specified.
	2. Furnish catalog numbers and similar data, as requested.


	6. REVIEW AND RESUBMISSION REQUIREMENTS:
	A. The District will arrange for review of Sample(s), Shop Drawing(s), Product Data, and other submittal(s) by appropriate reviewer and return to Contractor as provided below within five (5) days after receipt or within five (5) days after receipt of ...
	B. One (1) copy of product or materials data will be returned to Contractor with the review status. Material will be transmitted through Procore™, if possible, unless directed otherwise by the District.
	C. Samples to be incorporated into the Work will be returned to Contractor, together with a written notice designating the Sample with the appropriate review status and indicating errors discovered on review, if any.  Other Samples will not be returne...
	D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), Product Data, and other submittal(s) as required by the reviewer.  Such resubmittals will be reviewed and returned in the same manner as original Sample(s), Shop Drawing(s), Produ...
	E. Contractor may proceed with any of the Work covered by Sample(s), Shop Drawing(s), Product Data, and other submittal(s) upon its return if designated as no exception taken, or revise as noted, provided the Contractor proceeds in accordance with the...
	F. Contractor shall not begin any of the work covered by a Sample(s), Shop Drawing(s), Product Data, and other submittal(s), designated as revise and resubmit or rejected, until a revision or correction thereof has been reviewed and returned to Contra...
	G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated as revise and resubmit or rejected and requiring resubmittal, shall be revised or corrected and resubmitted to the District no later than fourteen (14) days or a shorter pe...
	H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), Product Data, and other submittal(s) shall waive any of the requirements of the Contract Documents or relieve Contractor of any obligation thereunder.
	I. District's and/or Architect’s review of Shop Drawings does not relieve the Contractor of responsibility for any errors that may exist.  Contractor is responsible for the dimensions and design of adequate connections and details and for satisfactory...

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including without limitation, Site Access, Conditions, and Regulations;
	B. Special Conditions;
	C. Drug-Free Workplace Certification;
	D. Tobacco-Free Environment Certification;
	E. Criminal Background Investigation/Fingerprinting Certification;
	F. Temporary Facilities and Controls.

	2. REQUIREMENTS OF THE DISTRICT:
	A. Drug-Free Schools and Safety Requirements:
	1. All school sites and other District Facilities have been declared “Drug-Free Zones.”  No drugs, alcohol and/or smoking are allowed at any time in any buildings and/or grounds on District property.  No students, staff, visitors, or contractors are t...
	2. Smoking and the use of tobacco products by all persons is prohibited on or in District property.  District property includes school buildings, school grounds, school owned vehicles and vehicles owned by others while on District property. Contractor...
	3. Contractor shall ensure that no alcohol, firearms, weapons, or controlled substances enter or are used at the Site.  Contractor shall immediately remove from the Site and terminate the employment of any employee(s) found in violation of this provis...

	B. Language:  Unacceptable and/or loud language will not be tolerated, "Cat calls" or other derogatory language toward students or public will not be allowed.
	C. Disturbing the Peace (Noise and Lighting):
	1. Contractor shall observe the noise ordinance of the Site at all times including, without limitation, all applicable local, city, and/or state laws, ordinances, and/or regulations regarding noise and allowable noise levels.
	2. The use of radios, etc., shall be controlled to keep all sound at a level that cannot be heard beyond the immediate area of use.  District reserves the right to prohibit the use of radios at the Site, except for handheld communication radios (e.g.,...
	3. If portable lights are used after dark, all light must be located so as not to direct light into neighboring property.

	D.  Traffic:
	1. Driving on the Premises shall be limited to periods when students and public are not present.  If driving or deliveries must be made during the school hours, two (2) or more ground guides shall lead the vehicle across the area of travel.  In no cas...
	2. All paths of travel for deliveries, including without limitation, material, equipment, and supply deliveries, shall be reviewed and approved by District in advance.  Any damage will be repaired to the pre-damaged condition by the Contractor.
	3. District shall designate a construction entry to the Site.  If Contractor requests, District determines it is required, and to the extent possible, District shall designate a staging area so as not to interfere with the normal functioning of school...
	4. Parking areas shall be reviewed and approved by District in advance.  No parking is to occur under the drip line of trees or in areas that could otherwise be damaged.

	E.  All of the above shall be observed and complied with by the Contractor and all workers on the Site.  Failure to follow these directives could result in individual(s) being suspended or removed from the work force at the discretion of the District....

	1. DESCRIPTION
	A. This Section includes general requirements and procedures for compliance with 2016 CALGreen nonresidential mandatory [and voluntary] requirements.
	B. Related Sections:
	1. Divisions 01 through 48 Sections, as applicable, for CALGreen requirements specific to the work of each of those Sections.


	2. SUBMITTALS
	A. CALGreen submittals are in addition to other submittals.  If submitted item is identical to that submitted to comply with other requirements, submit duplicate copies as a separate submittal to verify compliance with indicated CALGreen requirements.
	B. Contractor shall develop a spreadsheet or use one furnished by the Architect [Owner] to track submittals required by CALGreen.
	C. CALGreen Submittals:
	1. Furnish documentation showing verification of CALGreen compliance as required by enforcing agency.
	2. Storm Water Loss Prevention Plan: Newly constructed projects and additions which disturb less than one acre of land shall prevent the pollution of storm water runoff from the construction activities through one or more of the following measures:
	a. Local ordinance.
	b. Best management practices
	3. Grading and Paving: Furnish drawing showing grading and paving designed to keep surface water from entering buildings.
	4. Construction Waste Management Plan: Furnish a construction waste management plan complying with specified requirements.
	5. Composite Wood Products: Furnish documentation showing compliance specified in these specifications.
	.
	6. Resilient Flooring: Furnish documentation showing resilient flooring materials meet the pollutant emission limits.
	3. SUMMARY OF CALGREEN REQUIREMENTS
	A.  Planning and Design:
	Site Development Requirements: Comply with the applicable requirements specified in these specifications.
	.
	1. Storm Water Pollution Program: Newly constructed projects and additions which disturb less than one acre of land shall prevent the pollution of stormwater runoff from the construction activities through one or more of the following measures:
	a. Local ordinance
	b. Best management practices
	2. Bicycle Parking: Comply with specified in these specifications, as applicable, for short-term and long-term bicycle parking.
	a. Designated Parking: Comply with specified in these specifications,
	b. for designated parking for low-emitting, fuel-efficient and
	c. carpool/van pool vehicles.
	3. Light Pollution Reduction: Comply with specified in these specifications, for outdoor lighting systems.
	4. Grading and Paving: Construction and grading plans shall comply with specified in these specifications.
	B. Water Efficiency and Conservation:
	1. Indoor Water Use: Comply with the applicable requirements of specified in these specifications, for Indoor Water Use Baseline.
	2. Outdoor Water Use: Comply with the applicable requirements of specified in these specifications.
	C.  Material Conservation and Resource Efficiency:
	1. Water Resistance and Moisture Management: Comply with requirements specified in these specifications, for Weather Protection and Moisture Control.
	2. Construction Waste Reduction, Disposal and Recycling: Comply with requirements specified in these specifications.
	a. Recycled and/or salvage for reuse a minimum of 50-percent of the nonhazardous construction and demolition waste or meet a local construction and demolition waste management ordinance, whichever is more stringent.
	b. Where the local jurisdiction does not have a construction and demolition waste management ordinance, submit a construction waste management plan with the following:
	i. Identify the materials to be diverted from disposal by efficient usage, recycling, reuse on the Project or salvage for future use or sale.
	ii. Determine if materials will be sorted on-site or mixed.
	iii. Identify diversion facilities where material collected will be taken.
	iv. Indicate the amount of materials diverted, calculated by weight or volume, but not by both.
	c. Utilize a waste management company that can provide verifiable documentation that the percentage of construction and demolition waste material diverted from the landfill complies with specified in these specifications.
	d. The combined weight of new construction disposal that does not exceed 2-pounds per sq. ft. of building area may be deemed to meet the 50-percent minimum requirement.
	e. Documentation shall be provided to the enforcing agency which demonstrated compliance with specified in these specifications.
	The waste management plan shall be updated as required and shall be accessible during construction for examination by the enforcing agency.
	f. 100-percent of trees, stumps, rocks and associated vegetation and soils resulting primarily from land clearing shall be reused or recycled.
	3. Building Maintenance and Operation: Comply with the requirements specified in these specifications.
	.
	a. Provide readily accessible areas that serve the entire building and are identified for the depositing, storage and collection of non-hazardous materials for recycling, including paper, corrugated cardboard, glass, plastics and metals.
	b. For new buildings of 10,000-sq. ft. or more, comply with the commissioning requirements specified in these specifications.
	Commissioning shall be performed by trained personnel with experience on projects of comparable size and complexity. General commissioning requirements include the following. The specific requirements of each item are specified in these specifica...
	i. Owner’s or Owner Representative’s project requirements.
	ii. Basis of design.
	iii. Commissioning measures shown in the Construction Documents.
	iv. Commissioning plan.
	v. Functional performance testing.
	vi. Documentation and training.
	vii. Commissioning Report.
	c. For new buildings less than 10,000-sq. ft., test and adjust systems as specified in these specifications.
	D.  Environmental Quality:
	1. Pollutant Control: Comply with the requirements specified in these specifications.
	a. The permanent HVAC system shall only be used during construction if necessary to condition the building or areas of addition or alteration within the required temperature range for material and equipment installation. If the HVAC system is used dur...
	b. Cover duct openings and protect mechanical equipment during construction as specified in these specifications.
	c. Finish materials shall comply with the requirement specified in these specifications, as follows:
	i. Adhesives, adhesive bonding primers, adhesive primers and caulks shall meet the following requirements:
	i.1 Adhesives, adhesive bonding primers, adhesive primers, sealants, sealant primers, and caulks shall comply with local or regional air pollution control or air quality management district rules where applicable or SCAQMD Rule 1168 VOC limits as show...
	i.2  Aerosol adhesives and smaller unit sizes of adhesives, and sealant or caulking compounds shall comply with statewide VOC standards and other requirements, including prohibitions on use of certain toxic compounds, of CCR Title 17, commencing with ...
	ii.   Architectural paints and coatings shall comply with VOC limits in Table 1 of the ARB Architectural Coatings Suggested Control Measure, as shown in Table 5.504.4.3 unless more stringent local limits apply.
	ii.1 Aerosol paints and coatings shall meet the PWMIR Limits for ROC in Section 94522(a)(3) and other requirements, including prohibitions on use of certain toxic compounds and ozone depleting substances, ion Sections 94522(c)(2) and (d)(2) of CCR, Ti...
	iii.  Carpet shall meet the testing and product requirements of one of the following, as required specified in these specifications:
	iii.1 Carpet and Rug Institute’s Green Label Plus Program.
	iii.2 California Department of Public Health Standard Practice for the testing of VOCs (Specification 01350).
	iii.3 NSF/ANSI 140 at the Gold level.
	iii.4 Scientific Certifications Systems Sustainable Choice.
	iii.5 California Collaborative for High Performance Schools (CA-CHPS) and listed in the CHPS High Performance Product Database.
	iii.6 Carpet cushion shall meet the requirements of the Carpet and Rug Institute Green Label program.
	iii.7 Carpet adhesive shall meet the requirements of Table 5.504.4.1.
	iv. Composite wood products, including hardwood plywood, particleboard and medium density fiberboard, used on the interior or exterior of the building shall meet the requirements for formaldehyde as specified in ARB’s Air Toxics Control Measure for Co...
	v.  For 80% of floor area receiving resilient flooring, installed resilient flooring shall meet at least one of the following:
	v.1 Certified under the Resilient Floor Covering Institute (RFCI) FloorScore program.
	v.2 Compliant with the VOC emission limits and testing requirements specified in the California Department of Public Health’s 2010 Standard Method for the Testing and Evaluation Chambers, Version 1.1, February 2010.
	v.3 Compliant with California Collaborative for High Performance Schools (CA-CHPS) Criteria Interpretation for EQ2.2 dated July 2012 and listed in CHPS High Performance Product Database.
	v.4 Compliant with CDPH criteria as certified under the Green Guard Children’s & Schools Programs.
	d. Provide regularly occupied areas of the building with air filtration media for outside and return air prior to occupancy that provides at least a MERV of 8 as specified in these specifications.
	e. Where outdoor areas are provided for smoking, prohibit smoking within 25-feet of building entries, outdoor air intakes and operable windows and in buildings; or as enforced by ordinances, regulations or policies of any city or county, whichever are...
	f. Indoor Moisture Control: Comply with the requirements specified in theses specifications.
	g.  Indoor Air Quality: Comply with the requirements specified in these specifications.
	1. Environmental Comfort: Comply with the requirements specified in these specifications.
	h.  Outdoor Air Quality: Comply with the requirements specified in these specifications.
	E. Summary:
	1. Certain CALGreen Measures needed to comply with code are dependent on material selections, documentation and means and methods of the work. Each item related to CALGreen may not be specifically identified as CALGreen requirements in this Section. R...
	2. Designate an onsite field staff person contact for all CALGreen prerequisites and credit documentation, subcontractor supervision and submittal coordination and to manage the Contractor’s portions of the CALGreen submittal process.
	3. Documentation for CALGreen Measures shall be submitted in the format required by the CALGreen code.
	4. A copy of the CALGreen code, CCR Title 24, Part 11 shall be available on-site at all times.
	5. Additional information on CALGreen can be found at http://www.bsc.ca.gov.
	F. Meetings:
	1. Contractor shall conduct CALGreen compliance meetings as required. Contractor personnel who shall attend CALGreen compliance meetings include, but are not limited to:
	a. Contractor’s project manager.
	b. Owner’s Representative.
	c. Other attendees designated by Owner’s Representative.
	d. Subcontractor representatives as appropriate to stage of work.
	2. At a minimum, CALGreen compliance issues shall be discussed at the following meetings:
	a. Preconstruction meetings.
	b. Progress meetings.
	c. Subcontractor meetings.
	d. Meetings shall be scheduled as part of regularly scheduled job meetings on-site.
	4.  NON RESIDENTAIL VOLUNTARY MEASURES
	A. Use locally produced and/or manufactured building materials for at least 10 percent of the construction materials used for the project.
	B. Recycle/reuse at least 50 percent of the demolished and/or grubbed construction materials (including, but not limited to, soil, vegetation, concrete, lumber, metal, and cardboard) if feasible.
	C. Use "Green Building Materials," such as those materials that are resource-efficient and are recycled and manufactured in an environmentally friendly way, for at least 10 percent of the project.

	1 RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Purchase of Materials and Equipment;
	B. Special Conditions;
	C. Imported Materials Certification.

	2. MATERIAL AND EQUIPMENT
	A. Only items approved by the District and/or Architect shall be used.
	B. Contractor shall submit lists of products and other product information in accordance with the Contract Documents, including, without limitation, the provisions regarding the submittals.

	3. MATERIAL AND EQUIPMENT COLORS
	A.  The District and/or Architect will provide a schedule of colors.
	B.   No individual color selections will be made until after approval of all pertinent materials and equipment and after receipt of appropriate samples in accordance with the Contract Documents, including, without limitation, the provisions regarding ...
	C.   Contractor shall request priority in writing for any item requiring advance ordering to maintain the approved Construction Schedule.

	4. DELIVERY, STORAGE, AND HANDLING
	A. Contractor shall deliver manufactured materials in original packages, containers, or bundles (with seals unbroken), bearing name or identification mark of manufacturer.
	B. Contractor shall deliver fabrications in as large assemblies as practicable; where specified as shop-primed or shop-finished, package or crate as required to preserve such priming or finish intact and free from abrasion.
	C. Contractor shall store materials in such a manner as necessary to properly protect them from damage.  Materials or equipment damaged by handling, weather, dirt, or from any other cause will not be accepted.
	D. Materials are not acceptable that have been warehoused for long periods of time, stored or transported in improper environment, improperly packaged, inadequately labeled, poorly protected, excessively shipped, deviated from normal distribution patt...
	E. Contractor shall store material so as to cause no obstructions of sidewalks, roadways, and underground services.  Contractor shall protect material and equipment furnished under Contract.
	F. Contractor may store materials on Site with prior written approval by the District, all material shall remain under Contractor's control and Contractor shall remain liable for any damage to the materials.  Should the Project Site not have storage a...
	G. When any room in Project is used as a shop or storeroom, the Contractor shall be responsible for any repairs, patching, or cleaning necessary due to that use.  Location of storage space shall be subject to prior written approval by District.

	5. MANUFACTURERS
	A. Manufacturers listed in various sections of Contract Documents are names of those manufacturers that are believed to be capable of supplying one or more of items specified therein.
	B. The listing of a manufacturer does not imply that every product of that manufacturer is acceptable as meeting the requirements of the Contract Documents.

	6. FACILITIES AND EQUIPMENT
	7. MATERIAL REFERENCE STANDARDS
	8. WORKMANSHIP
	A. Where not more specifically described in any other Contract Documents, workmanship shall conform to methods and operations of best standards and accepted practices of trade or trades involved and shall include items of fabrication, construction, or...
	B. Work shall be executed by tradespersons skilled in their respective lines of Work.  When completed, parts shall have been durably and substantially built and present a neat appearance.

	9. COORDINATION
	A. Contractor shall coordinate installation of Work so as to not interfere with installation of others.  Adjustment or rework because of Contractor’s failure to coordinate will be at no additional cost to District.
	B. Contractor shall examine in-place work for readiness, completeness, fitness to be concealed or to receive other work, and in compliance with Contract Documents.  Concealing or covering Work constitutes acceptance of additional cost which will resul...

	10.  COMPLETENESS
	11.  APPROVED INSTALLER OR APPLICATOR
	12.  MANUFACTURER'S RECOMMENDATIONS
	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Inspector, Inspections and Tests, Uncovering of Work and Non-conforming of Work and Correction of Work;
	B. Special Conditions.

	2. RELATED CODES:
	A. The Work is governed by requirements of Title 24, California Code of Regulations (“CCR”), and the Contractor shall keep a copy of these available at the job Site for ready reference during construction.
	B. The Division of the State Architect (“DSA”) shall be notified at or before the start of construction.

	3. OBSERVATION AND SUPERVISION:
	A. The District and Architect or their appointed representatives will review the Work and the Contractor shall provide facilities and access to the Work at all times as required to facilitate this review.  Administration by the Architect and any consu...
	B. One or more Project Inspector(s) approved by DSA and employed by or in contract with the District, referred to hereinafter as the “Project Inspector”, will observe the work in accordance with CCR, Part 1, Title 24, Sections 4-333(b) and 4-342:
	1. The Project Inspector shall have access to the Work wherever it is in preparation or progress for ascertaining that the Work is in accordance with the Contract Documents and all applicable code sections.  The Contractor shall provide facilities and...
	2. The Project Inspector will notify the District and Architect and call the attention of the Contractor to any observed failure of Work or material to conform to Contract Documents.
	3. The Project Inspector shall observe and monitor all testing and inspection activities required.


	4. TESTING AGENCIES:
	A. Testing agencies and tests shall be in conformance with the General Documents and the requirements of Part 1, Title 24, Section 4- 335.
	B. Testing and inspection in connection with earthwork shall be under the direction of the District's consulting soils engineer, if any, referred to hereinafter as the "Soils Engineer."
	C. Testing and inspection of construction materials and workmanship shall be performed by a qualified laboratory, referred to hereinafter as the "Testing Laboratory." The Testing Laboratory shall be under direction of an engineer registered in the Sta...

	5. TESTS AND INSPECTIONS:
	A. The Contractor shall be responsible for notifying the District and Project Inspector of all required tests and inspections.  Contractor shall notify the District and Project Inspector at least seventy-two hours (72) hours in advance of performing a...
	B. The Contractor shall provide access to Work to be tested and furnish incidental labor, equipment, and facilities to facilitate all inspections and tests.
	C. The District will pay for first inspections and tests required by the “CCR”, and other inspections or tests that the District and/or the Architect may direct to have made, including the following principal items:
	1. Tests and observations for earthwork and paving.
	2. Tests for concrete mix designs, including tests of trial batches.
	3. Tests and inspections for structural steel work.
	4. Field tests for framing lumber moisture content.
	5. Additional tests directed by the District that establish that materials and installation comply with the Contract Documents.
	6. Test and observation of welding and expansion anchors.

	D. The District may at its discretion, pay and back charge the Contractor for:
	1. Retests or reinspections, if required, and tests or inspections required due to Contractor error or lack of required identifications of material.
	2. Uncovering of work in accordance with Contract Documents.
	3. Testing done on weekends, holidays, and overtime will be chargeable to the Contractor for the overtime portion.
	4. Testing done off Site.

	E. Testing and inspection reports and certifications:
	1. If initially received by Contractor, Contractor shall provide to each of the following a copy of the agency or laboratory report of each test or inspection or certification.
	a. The District;
	b. The Construction Manager, if any;
	c. The Architect;
	d. The Consulting Engineer, if any;
	e. Other engineers on the Project, as appropriate;
	f. The Project Inspector; and
	g. The Contractor.

	2. When the test or inspection is one required by the CCR, a copy of the report shall also be provided to the DSA.


	1. All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:
	A. General Conditions;
	B. Special Conditions;
	C. Summary of Work;
	D. Schedule;
	E. Testing and Inspections;
	F. Field Office Trailer;
	G. Site Standards

	2. TEMPORARY UTILITIES:
	A. Electric Power and Lighting
	1. At the District’s discretion, the Contractor will pay for power during the course of the Work.  To the extent power is available in the building(s) or on the Site, Contractor may use the District’s existing utilities by making prearranged payments ...
	2. Contractor shall verify characteristics of power available in building(s) or on the Site.  Contractor shall take all actions required to make modifications where power of higher voltage or different phases of current are required.  Contractor shall...
	3. Contractor shall furnish, wire for, install, and maintain temporary electrical lights wherever it is necessary to provide illumination for the proper performance and/or observation of the Work: a minimum of 20 foot-candles for rough work and 50 foo...
	4. Contractor shall be responsible for maintaining existing lighting levels in the project vicinity should temporary outages or service interruptions occur.

	B.  Heat and Ventilation
	1. Contractor shall provide temporary heat to maintain environmental conditions to facilitate progress of the Work, to meet specified minimum conditions for the installation and curing of materials, and to protect materials and finishes from damage du...
	2. Contractor shall provide forced ventilation and dehumidification, as required, of enclosed areas for proper installation and curing of materials, to disperse humidity, and to prevent hazardous accumulations of dust, fumes, vapors, and gases.
	3. Contractor shall pay the costs of installation, maintenance, operation, and removal of temporary heat and ventilation, including costs for fuel consumed, required for the performance of the Work.

	C.  Water
	1. At the District’s discretion, Contractor will pay for water during the course of the Work.  To the extent water is then available in the building(s) or on the Site, Contractor may use the District’s existing utilities by making prearranged payments...
	2. Contractor shall use backflow preventers on water lines at point of connection to District’s water supply.  Backflow preventers shall comply with requirements of Uniform Plumbing Code.
	3. Contractor shall make potable water available for human consumption.

	D.  Sanitary Facilities
	1. Contractor shall provide sanitary temporary facilities in no fewer numbers than required by law and such additional facilities as may be directed by the Inspector for the use of all workers.  The facilities shall be maintained in a sanitary conditi...
	2. Use of toilet facilities in the Work under construction shall not be permitted except by consent of the Inspector and the District.

	E.  Telephone and Internet Service
	1. Contractor shall arrange for field office to have internet access.
	2. Contractor Superintendent and Project Manager shall have a phone and email address.
	3. Contractor shall pay the costs for telephone and internet service installation, maintenance, service, and removal.

	F.  Fire Protection:
	1. Contractor shall provide and maintain fire extinguishers and other equipment for fire protection.  Such equipment shall be designated for use for fire protection only and shall comply with all requirements of the California Fire, State Fire Marshal...
	2. Where on-site welding and burning of steel is unavoidable, Contractor shall provide protection for adjacent surfaces.

	G.  Trash Removal:
	1. Contractor shall provide trash removal on a timely basis.

	H.  Temporary Facilities:
	1. Contractor shall provide temporary offices, utilities, storage units, fencing, barricades, chutes, elevators, hoists, scaffolds, railings and other facilities or services as required.  Contractor shall be responsible for providing, installation, ma...


	3.  CONSTRUCTION AIDS:
	A. Plant and Equipment:
	1. Contractor shall furnish, operate, and maintain a complete plant for fabricating, handling, conveying, installing, and erecting materials and equipment; and for conveyances for transporting workmen.  Include elevators, hoists, debris chutes, and ot...
	2. Contractor shall maintain plant and equipment in safe and efficient operating condition.  Damages due to defective plant and equipment, and uses made thereof, shall be repaired by Contractor at no expense to the District.

	B. None of the District’s tools and equipment shall be used by Contractor for the performance of the Work.

	4.  BARRIERS AND ENCLOSURES:
	A. Contractor shall obtain the District's written permission for locations and types of temporary barriers and enclosures, including fire-rated materials proposed for use, prior to their installation.
	B. Contractor shall provide and maintain temporary enclosures to prevent public entry and to protect persons using other buildings and portions of the Site and/or Premises, the public, and workers.  Contractor shall also protect the Work and existing ...
	C. Contractor shall provide site access to existing facilities for persons using other buildings and portions of the Site, the public, and for deliveries and other services and activities.
	D. Contractor shall provide sound blankets around ALL perimeter fencing.  Sound blankets are to be Gray IQ-21 Insul-Quilts.
	E. Tree and Plant Protection:
	1. Contractor shall preserve and protect existing trees and plants on the Premises that are not designated or required to be removed, and those adjacent to the Premises.
	2. Contractor shall provide barriers to a minimum height of 4'-0" around drip line of each tree and plant, around each group of trees and plants, as applicable, in the proximity of demolition and construction operations.
	3. Contractor shall not park trucks, store materials, perform Work or cross over landscaped areas.  Contractor shall not dispose of paint thinners, water from cleaning, plastering or concrete operations, or other deleterious materials in landscaped ar...
	4. Contractor shall remove soil that has been contaminated during the performance of the Work by oil, solvents, and other materials which could be harmful to trees and plants, and replace with good soil, at Contractor's expense.
	5. Excavation around Trees:
	a. Excavation within drip lines of trees shall be done only where absolutely necessary and with written permission from the District.
	b. Where trenching for utilities is required within drip lines, tunneling under and around roots shall be by hand digging and shall be approved by the District.  Main lateral roots and taproots shall not be cut.  All roots 2 inches in diameter and lar...
	c. Where excavation for new construction is required within drip line of trees, hand excavation shall be employed to minimize damage to root system. Roots shall be relocated in backfill areas wherever possible.  If encountered immediately adjacent to ...
	d. Approved excavations shall be carefully backfilled with the excavated materials approved for backfilling.  Backfill shall conform to adjacent grades without dips, sunken areas, humps, or other surface irregularities.  Do not use mechanical equipmen...
	e. Exposed roots shall not be allowed to dry out before permanent backfill is placed.  Temporary earth cover shall be provided, or roots shall be wrapped with four layers of wet, untreated burlap and temporarily supported and protected from damage unt...
	f. Accidentally broken roots should be sawed cleanly 3 inches behind ragged end.



	5.  SECURITY:
	6.  TEMPORARY CONTROLS:
	A. Noise Control
	1. Contractor acknowledges that adjacent facilities may remain in operation during all or a portion of the Work period, and it shall take all reasonable precautions to minimize noise as required by applicable laws and the Contract Documents.
	2. Notice of proposed noisy operations, including without limitation, operation of pneumatic demolition tools, concrete saws, and other equipment, shall be submitted to the District a minimum of forty-eight (48) hours in advance of their performance.

	B. Noise and Vibration
	1. Equipment and impact tools shall have intake and exhaust mufflers.
	2. Contractor shall cooperate with District to minimize and/or cease the use of noisy and vibratory equipment if that equipment becomes objectionable by its longevity.

	C. Dust and Dirt
	1. Contractor shall conduct demolition and construction operations to minimize the generation of dust and dirt, and prevent dust and dirt from interfering with the progress of the Work and from accumulating in the Work and adjacent areas including, wi...
	2. Contractor shall periodically water exterior demolition and construction areas to minimize the generation of dust and dirt.
	3. Contractor shall ensure that all hauling equipment and trucks carrying loads of soil and debris shall have their loads sprayed with water or covered with tarpaulins, and as otherwise required by local and state ordinance.
	4. Contractor shall prevent dust and dirt from accumulating on walks, roadways, parking areas, and planting, and from washing into sewer and storm drain lines.

	D. Water
	1. Contractor shall not permit surface and subsurface water, and other liquids, to accumulate in or about the vicinity of the Premises.  Should accumulation develop, Contractor shall control the water or other liquid, and suitably dispose of it by mea...

	E. Electric
	1. Contractor shall provide temporary electric for construction, temporary facilities and connections for construction equipment requiring power or lighting, at all points required for the Work, for inspection and safety.
	2. Contractor shall provide adequate task lighting and safe exit(s) inside building(s), as per CAL OSHA guidelines, for safety and security.
	3. If portable lights are used after dark, all light must be located so as not to direct light into neighboring property.
	4. Contractor shall ensure welding equipment is supplied by electrical generators.
	5. Contractor shall at their expense and without limitation remove, extend and/or relocate temporary electric systems as rapidly as required in order to provide for progress of the Work.

	F. Gas
	1. Contractor shall furnish, install, maintain and pay for all necessary permits, inspections, metering devices and use charges, move ins/outs, connections and fees, service, extension and distribution, deliveries/pickups, rentals, storage, transporta...
	2. Contractor shall at their expense and without limitation remove, extend and/or relocate temporary gas systems as rapidly as required in order to provide for progress of the Work.

	G. Telephone and Data
	1. Contractor shall furnish, install, maintain and pay for all necessary permits, inspections, move ins/outs, extensions and distribution, devices, connections and fees, use charges, rentals, deliveries/pickups, storage, transportation, taxes, labor, ...
	2. Contractor shall at their expense and without limitation remove, extend and/or relocate temporary phone and data service and distribution as rapidly as required in order to provide for progress of the Work.
	3. Upon Substantial Completion of the Work, Contractor shall remove all such temporary phone service, distribution, devices and appurtenances.

	H. Storage Units:
	1. Contractor shall provide secure and waterproof storage units for the temporary storage of furniture, equipment and other items requiring protection.
	2. Contractor shall be responsible for delivery charges and will install the storage unit in an appropriate area.
	3. Contractor shall remove the storage unit from the Project site when the storage unit is no longer required for the Work or upon substantial Completion of the Work.
	4. Contractor shall at their expense and without limitation remove and/or relocate storage units as rapidly as required in order to provide for progress of the Work.

	I. Pollution
	1. No burning of refuse, debris, or other materials shall be permitted on or in the vicinity of the Premises.
	2. Contractor shall comply with applicable regulatory requirements and anti-pollution ordinances during the conduct of the Work including, without limitation, demolition, construction, and disposal operations.


	7.  JOB SIGN(S):
	A. General:
	1. Contractor shall provide and maintain a Project identification sign with the design, text, and colors designated by the District and/or the Architect; locate sign as approved by the District.
	2. Signs other than the specified Project sign and or signs required by law, for safety, or for egress, shall not be permitted, unless otherwise approved in advance by the District.
	B.  Materials:
	1. Structure and Framing: Structurally sound, new or used wood or metal; wood shall be nominal 3/4-inch exterior grade plywood.
	2. Sign Surface: Minimum 3/4-inch exterior grade plywood.
	3. Rough Hardware: Galvanized.
	4. Paint: Exterior quality, of type and colors selected by the District and/or the Architect.

	C. Fabrication:
	1. Contractor shall fabricate to provide smooth, even surface for painting.
	2. Size: 4'-0" x 8'-0", unless otherwise indicated.
	3. Contractor shall paint exposed surfaces of supports, framing, and surface material with exterior grade paint: one coat of primer and one coat of finish paint.
	4. Text and Graphics: As indicated.


	8.  PUBLICITY RELEASES:
	Contractor shall not release any information, story, photograph, plan, or drawing relating information about the Project to anyone, including press and other public communications medium, including, without limitation, on website(s).

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions;
	B. Special Conditions;
	C. CalGreen Requirements;
	D. Storm Water Pollution Control;

	2. REFERENCES:
	A. California Integrated Waste management Act of 1989 (AB 939)
	B. California Code of Regulations Title 14, Section 18700
	C. California Green Building Standards Code, “CalGreen”, Title 24, Part 11.

	3. SECTION INCLUDES:
	Administrative and procedural requirements for the following:
	A. Salvaging non-hazardous construction waste.
	B. Recycling non-hazardous construction waste.
	C. Disposing of non-hazardous construction waste.
	4. DEFINITIONS:
	A. Construction Waste:  Building and site improvement materials and other solid waste resulting from construction, remodeling, renovation, or repair operations.  Construction waste includes packaging.
	B. Demolition Waste:  Building and site improvement materials resulting from demolition or selective demolition operations.
	C. Disposal:  Removal off-site of demolition and construction waste and subsequent sale, recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction.
	D. Recycle:  Recovery of demolition or construction waste for subsequent processing in preparation for reuse.
	E. Salvage:  Recovery of demolition or construction waste and subsequent sale or reuse in another facility.
	F. Salvage and Reuse:  Recovery of demolition or construction waste and subsequent incorporation into the Work.
	G. Chemical Waste: Includes petroleum products, bituminous materials, salts, acids, alkalis, herbicides, pesticides, organic chemicals and inorganic wastes.
	H. Sanitary Wastes:
	1. Garbage: Refuse and scraps resulting from preparation, cooking, distribution, or consumption of food.
	2. Sewage: Domestic sanitary sewage.


	5. PERFORMANCE REQUIREMENTS:
	General:  Develop waste management plan that results in end-of Project rates for salvage/recycling of fifty percent (50%) by weight (or by volume, but not a combination) of total waste generated by the Work.

	6. SUBMITTALS:
	A. Waste Management Plan:  Submit waste management plan within 5 days of date established for commencement of the Work.
	B. Waste Reduction Progress Reports:  Concurrent with each Application for Payment, submit copies of report.  Include the following information:
	1. Material category.
	2. Generation point of waste.
	3. Total quantity of waste in tons or cubic yards.
	4. Quantity of waste salvaged, both estimated and actual in tons or cubic yards.
	5. Quantity of waste recycled, both estimated and actual in tons or cubic yards.
	6. Total quantity of waste recovered (salvaged plus recycled) in tons or cubic yards.
	7. Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste.

	C. Submit permit or license and location of recycling or waste disposal sites. Waste Reduction Calculations:  Before request for final payment, submit copies of calculated end-of-Project rates for salvage, recycling, and disposal as a percentage of to...
	D. Records of Donations:  Indicate receipt and acceptance of salvageable waste donated to individuals and organizations.  Indicate whether organization is tax exempt.
	E. Records of Sales:  Indicate receipt and acceptance of salvageable waste sold to individuals and organizations.  Indicate whether organization is tax exempt.
	F. Recycling and Processing Facility Records:  Indicate receipt and acceptance of recyclable waste by recycling and processing facilities licensed to accept them.  Include manifests, weight tickets, receipts, and invoices.
	G. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of waste by landfills and incinerator facilities licensed to accept them.  Include manifests, weight tickets, receipts, and invoices.
	H. CHPS Submittal:  CHPS letter template for Credit ME2.0 and ME2.1, signed by Contractor, tabulating total waste material, quantities diverted and means by which it is diverted, and statement that requirements for the credit have been met.
	I. Qualification Data:  For Waste Management Coordinator.
	J. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician responsible for recovering refrigerant, stating that all refrigerant that was present was recovered and that recovery was performed according to EPA regulations.  Include...
	K. Submittal procedures and quantities are specified in Document 01 33 00.

	7. QUALITY ASSURANCE:
	A. Waste Management Coordinator Qualifications:  LEED Accredited Professional by U.S. Green Building Council.
	B. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities having jurisdiction.
	C. Waste Management Conference:  Conduct conference at Project site to comply with requirements.  Review methods and procedures related to waste management including, but not limited to, the following:
	1. Review and discuss waste management plan including responsibilities of Waste Management Coordinator.
	2. Review requirements for documenting quantities of each type of waste and its disposition.
	3. Review and finalize procedures for materials separation and verify availability of containers and bins needed to avoid delays.
	4. Review procedures for periodic waste collection and transportation to recycling and disposal facilities.
	5. Review waste management requirements for each trade.


	8. WASTE MANAGEMENT PLAN:
	A. General:  Develop plan consisting of waste identification, waste reduction work plan, and cost/revenue analysis.  Indicate quantities by weight or volume, but use same units of measure throughout waste management plan.
	B. Waste Identification:  Indicate anticipated types and quantities of site-clearing and construction waste generated by the Work.  Include estimated quantities and assumptions for estimates.
	C. Waste Reduction Work Plan:  List each type of waste and whether it will be salvaged, recycled, or disposed of in landfill or incinerator.  Include points of waste generation, total quantity of each type of waste, quantity for each means of recovery...
	1. Salvaged Materials for Reuse:  For materials that will be salvaged and reused in this Project, describe methods for preparing salvaged materials before incorporation into the Work.
	2. Salvaged Materials for Sale:  For materials that will be sold to individuals and organizations, include list of their names, addresses, and telephone numbers.
	3. Salvaged Materials for Donation:  For materials that will be donated to individuals and organizations, include list of their names, addresses, and telephone numbers.
	4. Recycled Materials:  Include list of local receivers and processors and type of recycled materials each will accept.  Include names, addresses, and telephone numbers.
	5. Disposed Materials:  Indicate how and where materials will be disposed of.  Include name, address, and telephone number of each landfill and incinerator facility.
	6. Handling and Transportation Procedures:  Include method that will be used for separating recyclable waste including sizes of containers, container labeling, and designated location on Project site where materials separation will be located.



	9. PLAN IMPLEMENTATION:
	A. General:  Implement approved waste management plan.  Provide handling, containers, storage, signage, transportation, and other items as required to implement waste management plan during the entire duration of the Contract.
	B. Comply with Document 01 50 00 for operation, termination, and removal requirements. Equipment Salvage: Any existing equipment that can be salvage for resale, reuse, or salvaged for parts shall be removed in a manner preserving the equipment integri...
	1. Light fixtures (without fluorescent Light bulbs)
	2. Electrical equipment (deemed PCB free)
	3. Electronic Equipment / IDF cabinets or racks
	4. Ventilation hoods
	5. Refrigerators or Freezers (including Walk-ins)
	6. Mechanical Units
	7. Mechanical Compressors
	8. Plumbing fixtures
	9. Toilet room accessories
	10. Windows, Doors and Frames
	11. Casework
	12. White Boards and framed Pin Boards
	13. Pencil sharpeners / Projections Screens
	14. Masonry or bricks
	15. Others as appropriate.

	C. Waste Management Coordinator:  Engage a waste management coordinator to be responsible for implementing, monitoring, and reporting status of waste management work plan.  Coordinator shall be present at Project site full time for duration of Project.
	D. Training:  Train workers, subcontractors, and suppliers on proper waste management procedures, as appropriate for the Work occurring at Project site.
	1. Distribute waste management plan to everyone concerned within 3 days of submittal return.
	2. Distribute waste management plan to entities when they first begin work on site.  Review plan procedures and locations established for salvage, recycling, and disposal.

	E. Site Access and Temporary Controls:  Conduct waste management operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Designate and label specific areas of Project site necessary for separating materials that are to be salvaged, recycled, reused, donated, and sold.
	2. Comply with Document 01 50 00 for controlling dust and dirt, environmental protection, and noise control.

	10. RECYCLING CONSTRUCTION WASTE:
	A. General:  Recycle paper and beverage containers used by on-site workers.
	B. Recycling Incentives:   Revenues, savings, rebates, tax credits, and other incentives received for recycling waste materials shall accrue to the Contractor.
	C. Procedures:  Separate recyclable waste from other waste materials, trash, and debris.  Separate recyclable waste by type at Project site to the maximum extent practical.
	1. Provide appropriately marked containers or bins for controlling recyclable waste until they are removed from Project Site.  Include list of acceptable and unacceptable materials at each container and bin.
	2. Inspect containers and bins for contamination and remove contaminated materials if found.
	3. Stockpile processed materials on site without intermixing with other materials.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	4. Stockpile materials away from construction area.  Do not store within drip line of remaining trees.
	5. Store components off the ground and protect from the weather.
	6. Remove recyclable waste off District property and transport to recycling receiver or processor.

	D. Packaging:
	1. Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle and store in a dry location.
	2. Polystyrene Packaging:  Separate and bag material.
	3. Pallets:  As much as possible, require deliveries using pallets to remove pallets from Project Site.  For pallets that remain on Site, break down pallets into component wood pieces and comply with requirements for recycling wood.
	4. Crates:  Break down crates into component wood pieces and comply with requirements for recycling wood.

	E. Site-Clearing Wastes:  Chip brush, branches, and trees on site.
	F. Wood Materials:
	1. Clean Cut-Offs of Lumber:  Grind or chip into small pieces.
	2. Clean Sawdust:  Bag sawdust that does not contain painted or treated wood.

	G. Gypsum Board:  Stack large clean pieces on wood pallets and store in a dry location.
	1. Clean Gypsum Board:  Grind scraps of clean gypsum board using small mobile chipper or hammer mill.  Screen out paper after grinding.


	11.  DISPOSAL OF WASTE:
	A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste materials from Project Site and legally dispose of them in a landfill or incinerator acceptable to authorities having jurisdiction.
	1. Except as otherwise specified, do not allow waste materials that are to be disposed of accumulate on site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

	B. Burning:  Do not burn waste materials.
	C. Designate an on-site person to be responsible for instructing workers and overseeing the sorting and recording of waste/recyclable materials.
	D. Include waste management and recycling in worker orientation and as an agenda item for regular Project meetings.
	E. Recyclable and waste bin areas shall be limited to areas approved on the Waste Management Plan.  Keep recycling and waste bins neat and clearly marked to avoid contamination of materials.
	F. Disposal:  Transport waste materials off District property and legally dispose of them.

	12.   ATTACHMENTS:
	A. Document 01 50 13.01 Waste Management Plan
	B. Document 0150 13.02 Waste Management Monthly Progress Report

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions;
	B. Special Conditions; and
	C. Materials and Equipment.

	2. SECTION INCLUDES:
	Requirements for the following:
	A. Installing Owner-furnished materials and equipment.
	B. Providing necessary utilities, connections and rough-ins.


	3. DEFINITIONS
	A. Owner: District, who is providing/furnishing materials and equipment.
	B. Installer Contactor: Contractor, who is installing the materials and equipment furnished by the Owner.

	4. PRODUCT DELIVERY, STORAGE, AND HANDLING:
	A. Receive, store and handle products in accordance with the manufacturer’s instructions.
	B. Protect equipment items as required to prevent damage during storage and construction.

	5. GENERAL PRODUCT REQUIREMENTS:
	A. Installer Contractor’s Responsibilities:
	1. Verify mounting and utility requirements for Owner-furnished materials and equipment items.
	2. Provide mounting and utility rough in for all items where required.
	a. Rough in locations, sizes, capacities, and similar type items shall be as indicated and required by product manufacturer.


	B. Owner and Installer Contractor(s) Responsibilities:
	Owner-Furnished/Contractor Installed (“OFCI”):  Furnished by the Owner; installed by the Installer Contractor.
	1. General:  Owner and Installer Contractor(s) will coordinate deliveries of materials and equipment to coincide with the construction schedule.
	2. Owner will furnish specified materials and equipment delivered to the site.  Owner/vendor’s representative shall be present on Site at the time of delivery to comply with the contract requirements and Specifications Section 01 43 00, Materials and ...
	3. The Owner furnishing specified materials and equipment is responsible to provide manufacturer guarantees as required by the Contract to the Installer Contractor.
	4. The Installer Contractor shall:
	a. Review, verify and accept the approved manufacturer’s submittal/Shop Drawings for all materials and equipment required to be installed by the Installer Contractor and furnished by the Owner.  Any discrepancies, including but not limited to possible...
	b. Coordinate timely delivery.  Installer Contractor shall receive materials and equipment at Site when delivered and give written receipt at time of delivery, noting visible defects or omissions; if such declaration is not given, the Installer Contra...
	c. Store materials and equipment until ready for installation and protect from loss and damage.  Installer Contractor is responsible for providing adequate storage space.
	d. Coordinate with other bid package contractors and field measurement to ensure complete installation.
	e. Uncrate, assemble, and set in place.
	f. Provide adequate supports.
	g. Install materials and equipment in accordance with manufacturer’s recommendations, instructions, and Shop Drawings, supply labor and material required, and make mechanical, plumbing, and electrical connections required to operate equipment.
	h. Be certified by equipment manufacturer for installation of the specific equipment supplied by the Owner.
	i. Provide anchorage and/or bracing as required for seismic restraint per Title 24, UBC Standard 27-11 and all other applicable codes.
	j. Provide the contract-required warranty and guarantee for all work, materials, equipment, and installation upon its completion and acceptance by the District.  Guarantee includes all costs associated with the removal, shipping to and from the Site, ...



	C. Compatibility with Space and Service Requirements:
	1. Equipment items shall be compatible with space limitations indicated and as shown on the Contract Documents and specified in other sections of the Specifications.
	2. Modifications to equipment items required to conform to space limitations specified for rough in shall not cause additional cost to the District.

	D. Manufacturer’s printed descriptions, specifications, and instructions shall govern the Work unless specifically indicated or specified otherwise.

	6. FURNISHED MATERIALS AND EQUIPMENT
	A. All furnished materials and equipment are indicated or scheduled on the Contract Documents.

	7. INSTALLATION
	A. Install equipment items in accordance with the manufacturer’s instructions.
	B. Set equipment items securely in place, rigidly or flexibly mounted in accordance with manufacturers’ directions.
	C. Make electrical and mechanical connections as indicated and required.
	D. Touch-up and restore damaged or defaced finishes to the District’s satisfaction.

	8. CLEANING AND PROTECTION
	A. Repair or replace items not acceptable to the Architect and / or District.
	B. Upon completion of installation, clean equipment items in accordance with manufacturer’s recommendations, and protect from damage until final acceptance of the Work by the District.

	1. RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Site Access, Conditions and Requirements;
	B. Special Conditions.

	2. PRODUCTS
	Products are as defined in the General Conditions.
	A. Contractor shall not use and/or reuse materials and/or equipment removed from existing Premises, except as specifically permitted by the Contract Documents.
	B. Contractor shall provide interchangeable components of the same manufacturer, for similar components.

	3. TRANSPORTATION AND HANDLING
	A. Contractor shall transport and handle Products in accordance with manufacturer's instructions.
	B. Contractor shall promptly inspect shipments to confirm that Products comply with requirements, quantities are correct, and products are undamaged.
	C. Contractor shall provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement, or damage.

	4. STORAGE AND PROTECTION
	A. Contractor shall store and protect Products in accordance with manufacturer's instructions, with seals and labels intact and legible.  Contractor shall store sensitive products in weather-tight, climate-controlled enclosures.
	B. For exterior storage of fabricated Products, Contractor shall place on sloped supports, above ground.
	C. Contractor shall provide off-site storage and protection when Site does not permit on-site storage or protection.
	1. Storage shall be a secure and bonded warehouse.

	D. Payment will not be made by the Owner for materials stored off-site, until such time as the materials are incorporated into the Work Contractor shall cover products subject to deterioration with impervious sheet covering and provide ventilation to ...
	E. Contractor shall store loose granular materials on solid flat surfaces in a well-drained area and prevent mixing with foreign matter.
	F. Contractor shall provide equipment and personnel to store Products by methods to prevent soiling, disfigurement, or damage.
	G. Contractor shall arrange storage of Products to permit access for inspection and periodically inspect to assure Products are undamaged and are maintained under specified conditions.

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Inspector, Inspections, and Tests, Integration of Work, Nonconforming Work, and Correction of Work, and Uncovering Work;
	B. Special Conditions;
	C. Hazardous Materials Procedures and Requirements;
	D. Hazardous Materials Certification;
	E. Lead-Based Paint Certification;
	F. Imported Materials Certification.

	2. CUTTING AND PATCHING:
	A. Contractor shall be responsible for all cutting, fitting, and patching, including associated excavation and backfill, required to complete the Work or to:
	1. Make several parts fit together properly.
	2. Uncover portions of Work to provide for installation of ill-timed Work.
	3. Remove and replace defective Work.
	4. Remove and replace Work not conforming to requirements of Contract Documents.
	5. Remove Samples of installed Work as specified for testing.
	6. Provide routine penetrations of non-structural surfaces for installation of piping and electrical conduit.
	7. Attaching new materials to existing remodeling areas – including painting (or other finishes) to match existing conditions.

	B. In addition to Contract requirements, upon written instructions from the District, Contractor shall uncover Work to provide for observations of covered Work in accordance with the Contract Documents; remove samples of installed materials for testin...
	C. Contractor shall not cut or alter Work, or any part of it, in such a way that endangers or compromises the integrity of the Work, the Project, or work of others.

	3. SUBMITTALS:
	A. Prior to any cutting or alterations that may affect the structural safety of Project, or work of others, and well in advance of executing such cutting or alterations, Contractor shall submit written notice to District pursuant to the applicable not...
	1. The work of the District or other trades.
	2. Structural value or integrity of any element of Project.
	3. Integrity or effectiveness of weather-exposed or weather-resistant elements or systems.
	4. Efficiency, operational life, maintenance or safety of operational elements.
	5. Visual qualities of sight-exposed elements.

	B. Contractor's Request shall also include:
	1. Identification of Project.
	2. Description of affected Work.
	3. Necessity for cutting, alteration, or excavations.
	4. Effects of Work on District, other trades, or structural or weatherproof integrity of Project.
	5. Description of proposed Work:
	a. Scope of cutting, patching, alteration, or excavation.
	b. Trades that will execute Work.
	c. Products proposed to be used.
	d. Extent of refinishing to be done.

	6. Alternates to cutting and patching.
	7. Cost proposal, when applicable.
	8. The scheduled date the Contractor intends to perform the Work and the duration of time to complete the Work.
	9. Written permission of other trades whose Work will be affected.


	4. QUALITY ASSURANCE:
	A. Contractor shall ensure that cutting, fitting, and patching shall achieve security, strength, weather protection, appearance for aesthetic match, efficiency, operational life, maintenance, safety of operational elements, and the continuity of exist...
	B. Contractor shall ensure that cutting, fitting, and patching shall successfully duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, and that materials shall match existing construction.  Where there is dispute as to wheth...

	5. PAYMENT FOR COSTS:
	A. Cost caused by ill-timed or defective Work or Work not conforming to Contract Documents, including costs for additional services of the District, its consultants, including but not limited to the Construction Manager, the Architect, the Project Ins...
	B. District shall only pay for cost of Work if it is part of the original Contract Price or if a change has been made to the contract in compliance with the provisions of the General Conditions.  Cost of Work performed upon instructions from the Distr...

	6. MATERIALS:
	A. Contractor shall provide for replacement and restoration of Work removed.  Contractor shall comply with the Contract Documents and with the Industry Standard(s), for the type of Work, and the Specification requirements for each specific product inv...
	B. Materials to be cut and patched include those damaged by the performance of the Work.

	7. INSPECTION:
	A. Contractor shall inspect existing conditions of the Site and the Work, including elements subject to movement or damage during cutting and patching, excavating and backfilling.  After uncovering Work, Contractor shall inspect conditions affecting i...
	B. Contractor shall report unsatisfactory or questionable conditions in writing to District as indicated in the General Conditions and shall proceed with Work as indicated in the General Conditions by District.

	8. PREPARATION:
	A. Contractor shall provide shoring, bracing and supports as required to maintain structural integrity for all portions of the Project, including all requirements of the Project.
	B. Contractor shall provide devices and methods to protect other portions of Project from damage.
	C. Contractor shall, provide all necessary protection from weather and extremes of temperature and humidity for the Project, including without limitation, any work that may be exposed by cutting and patching Work.  Contractor shall keep excavations fr...

	9. ERECTION, INSTALLATION AND APPLICATION:
	A. With respect to performance, Contractor shall:
	1. Execute fitting and adjustment of products to provide finished installation to comply with and match specified tolerances and finishes.
	2. Execute cutting and demolition by methods that will prevent damage to other Work and provide proper surfaces to receive installation of repairs and new Work.
	3. Execute cutting, demolition excavating, and backfilling by methods that will prevent damage to other Work and damage from settlement.

	B. Contractor shall employ original installer or fabricator to perform cutting and patching for:
	1. Weather-exposed surfaces and moisture-resistant elements such as roofing, sheet metal, sealants, waterproofing, and other trades.
	2. Sight-exposed finished surfaces.

	C. Contractor shall execute fitting and adjustment of products to provide a finished installation to comply with specified products, functions, tolerances, and finishes as shown or specified in the Contract Documents including, without limitation, the...
	D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.  Contractor shall conform to all Code requirements for penetrations or the Drawings and Specifications, whichever calls for a higher qual...
	E. Contractor shall restore Work which has been cut or removed.  Contractor shall install new products to provide completed Work in accordance with requirements of the Contract Documents and as required to match surrounding areas and surfaces.
	F. Contractor shall refinish all continuous surfaces to nearest intersection as necessary to match the existing finish to any new finish.

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Integration of Work, Purchase of Materials and Equipment, Uncovering of Work and Non-conforming Work and Correction of Work and Trenches;
	B. Special Conditions.

	2. PRODUCTS FOR PATCHING AND EXTENDING WORK:
	A. New Materials: As specified in the Contract Documents including, without limitation, in the Specifications, Contractor shall match existing products, conditions, and work for patching and extending work.
	B. Type and Quality of Existing Products: Contractor shall determine by inspection, by testing products where necessary, by referring to existing conditions and to the Work as a standard.

	3. EXAMINATION:
	A. Contractor shall verify that demolition is complete and that areas are ready for installation of new Work.
	B. By beginning restoration Work, Contractor acknowledges and accepts the existing conditions.

	4. PREPARATION:
	A. Contractor shall cut, move, or remove items as necessary for access to alterations and renovation Work.  Contractor shall replace and restore these at completion.
	B. Contractor shall remove unsuitable material not as salvage unless otherwise indicated in the Contract Documents.  Unsuitable material may include, without limitation, rotted wood, corroded metals, and deteriorated masonry and concrete.  Contractor ...
	C. Contractor shall remove debris and abandoned items from all areas of the Site and from concealed spaces.
	D. Contractor shall prepare surface and remove surface finishes to provide for proper installation of new Work and finishes.
	E. Contractor shall close openings in exterior surfaces to protect existing work from weather and extremes of temperature and humidity.  Contractor shall insulate ductwork and piping to prevent condensation in exposed areas.  Contractor shall insulate...

	5. INSTALLATION:
	A. Contractor shall coordinate Work of all alternations and renovations to expedite completion and to accommodate District occupancy.
	B. Designated Areas and Finishes: Contractor shall complete all installations in all respects, including operational, mechanical work and electrical work.
	C. Contractor shall remove, cut, and patch Work in a manner to minimize damage and to provide a means of restoring Products and finishes to original or specified condition.
	D. Contractor shall refinish visible existing surfaces to remain in renovated rooms and spaces, to specified condition for each material, with a neat transition to adjacent finishes.
	E. Contractor shall install products as specified in the Contract Documents, including without limitation, the Specifications.

	6. TRANSITIONS:
	A. Where new Work abuts or aligns with existing, Contractor shall perform a smooth and even transition.  Patched Work must match existing adjacent work in texture and appearance.
	B. When finished surfaces are cut so that a smooth transition with new Work is not possible, Contractor shall terminate existing surface along a straight line at a natural line of division and make a recommendation for resolution to the District and t...

	7. ADJUSTMENTS:
	A. Where removal of partitions or walls results in adjacent spaces becoming one, Contractor shall rework floors, walls, and ceilings to a smooth plane without breaks, steps, or bulkheads.
	B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit a recommendation for providing a smooth transition to the District and the Architect for review and approval.
	C. Contractor shall trim existing doors as necessary to clear new floor finish and refinish trim as required.
	D. Contractor shall fit Work at penetrations of surfaces.

	8. REPAIR OF DAMAGED SURFACES:
	A. Contractor shall patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.
	B. Contractor shall repair substrate prior to patching finish.

	9. CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS:
	A. Cultivated or planted areas and other surface improvements which are damaged by actions of the Contractor shall be restored by Contractor to their original condition or better, where indicated.
	B. Contractor shall protect and replace, if damaged, all existing guard posts, barricades, and fences.
	C. Contractor shall give special attention to avoid damaging or killing trees, bushes and/or shrubs on the Premises and/or identified in the Contract Documents, including without limitation, the Drawings.

	10.  FINISHES:
	A. Contractor shall finish surfaces as specified in the Contract Documents, including without limitations, the provisions of all Divisions of the Specifications.
	B. Contractor shall finish patches to produce uniform finish and texture over entire area.  When finish cannot be matched, Contractor shall refinish entire surface to nearest intersections.

	11.  CLEANING:
	A. Contractor shall continually clean the Site and the Premises as indicated in the Contract Documents, including without limitation, the provisions in the General Conditions and the Specifications regarding cleaning.

	1. RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Completion of Work;
	B. Special Conditions;
	C. Progress Payment Procedures
	D. Schedule of Work
	E. Construction Waste Management
	F. Project Record Documents;
	G. Operations and Maintenance Data;
	H. Warranties;
	I. Record Documents;
	J. Commissioning; If applicable
	K. Temporary Facilities and Controls

	2.  CLOSEOUT PROCEDURES
	3.  FINAL CLEANING
	A. Contractor shall execute final cleaning prior to final inspection.
	B. Contractor shall clean interior and exterior glass and surfaces exposed to view; remove temporary labels, tape, stains, and foreign substances, polish transparent and glossy surfaces, wax and polish new vinyl floor surfaces, vacuum carpeted and sof...
	C. Contractor shall clean equipment and fixtures to a sanitary condition.
	D. Contractor shall replace filters of operating equipment.
	E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage systems.
	F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped surfaces.
	G. Contractor shall remove waste and surplus materials, rubbish, and construction facilities from the Site.

	4.  ADJUSTING
	5.  RECORD DOCUMENTS AND SHOP DRAWINGS
	A. Contractor shall legibly mark each item to record actual construction, including:
	1. Measured depths of foundation in relation to finish floor datum.
	2. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permit surface improvements.
	3. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
	4. Field changes of dimension and detail.
	5. Details not on original Contract Drawings
	6. Changes made by modification(s).
	7. References to related Shop Drawings and modifications.

	B. Contractor will provide a complete set of Record Drawings to the District: one (1) hard copy, one (1) electronic file and upload one (1) set into Procore™.
	C. Contractor shall submit all required documents to District and/or Architect prior to or with its final Application for Payment.

	6.  INSTRUCTION OF DISTRICT PERSONNEL
	A. Before final inspection, at agreed upon times, Contractor shall instruct District's designated personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	B. For equipment requiring seasonal operation, Contractor shall perform instructions for other seasons within six months.
	C. Contractor shall provide instructions by manufacturer’s representatives if installers are not experienced in operations and maintenance procedures.  Installer to provide District Representative with Operations and Training agenda two (2) weeks prio...
	1. Systems Overview
	2. Maintenance manuals
	3. Spare parts and materials
	4. Tools
	5. Lubricants
	6. Fuels
	7. Identification of systems
	8. Control Sequences
	9. Hazards
	10. Cleaning
	11. Warranties and bonds
	12. Maintenance agreements and similar continuing commitments

	D. As part of instruction for operation equipment, demonstrate the flowing procedures:
	1. Start-up
	2. Shutdown
	3. Emergency operations
	4. Noise and vibration adjustments
	5. Safety procedures
	6. Economy and efficiency adjustments
	7. Effective energy utilization

	E. Contractor shall use operation and maintenance manuals as basis for instruction. Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.
	F. Contractor shall prepare and insert additional data in Operation and Maintenance Manual when the need for such data becomes apparent during instruction.
	G. Contractor shall use operation and maintenance manuals as basis for instruction.  Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.
	H. Contractor shall prepare instruction video of each training.  Provide District with one (1) hard copy, one (1) electronic copy of each training and upload each copy into Procore™, into the folder directed by the District.

	7.  SPARE PARTS AND MAINTENANCE MATERIALS
	A. Two (2) weeks prior to Substantial Completion of the Work, Contractor shall submit a list of extra stock items to District Representative.  Identify quantity of material to be turned over and the approximate size of boxes.
	B. Contractor shall provide products, spare parts, maintenance, and extra materials in quantities specified in the Specifications and in Manufacturer's recommendations.
	C. Provide notification to District Representative when extra material is ready to be turned over.  Contractor is responsible to collect and store all extra stock until a turnover time is agreed upon.
	D. Contractor to turn over materials at a location directed by the District Representative.
	E. Contractor shall provide District all required Operation and Maintenance Data.


	8.  PRODUCTS Not used.
	9.  EXECUTION Not used.
	1. RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Completion of the Work;
	B. Special Conditions.

	2. QUALITY ASSURANCE
	3. FORMAT
	A. Contractor shall prepare data in the form of an instructional manual entitled “OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (“Manual”).
	B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side rings, with durable plastic covers; two inch maximum ring size. When multiple binders are used, Contractor shall correlate data into related consistent groupings.
	C. Cover: Contractor shall identify each binder with typed or printed title "OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list title of Project and identify subject matter of contents.
	D. Contractor shall arrange content by systems process flow under section numbers and sequence of Table of Contents of the Contract Documents.
	E. Contractor shall provide tabbed fly leaf for each separate product and system, with typed description of product and major component parts of equipment.
	F. Text: The content shall include Manufacturer's printed data, or typewritten data on 24-pound paper.
	G. Drawings: Contractor shall provide with reinforced punched binder tab and shall bind in with text; folding larger drawings to size of text pages.

	4. CONTENTS, EACH VOLUME
	A. Table of Contents: Contractor shall provide title of Project; names, addresses, and telephone numbers of the Architect, any engineers, sub-consultants, Subcontractor(s), and Contractor with name of responsible parties; and schedule of products and ...
	B. For Each Product or System: Contractor shall list names, addresses, and telephone numbers of Subcontractor(s) and suppliers, including local source of supplies and replacement parts.
	C. Product Data: Contractor shall mark each sheet to clearly identify specific products and component parts, and data applicable to installation. Delete inapplicable information.
	D. Drawings: Contractor shall supplement product data to illustrate relations of component parts of equipment and systems, to show control and flow diagrams.  Contractor shall not use Project Record Documents as maintenance drawings.
	E. Text: The Contractor shall include any and all information as required to supplement product data.  Contractor shall provide logical sequence of instructions for each procedure, incorporating manufacturer's instructions.
	F. Warranties and Bonds:  Contractor shall bind in one copy of each.

	5. MANUAL FOR MATERIALS AND FINISHES
	A. Building Products, Applied Materials, and Finishes:  Contractor shall include product data, with catalog number, size, composition, and color and texture designations.  Contractor shall provide information for re-ordering custom manufactured products.
	B. Instructions for Care and Maintenance:  Contractor shall include Manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	C. Moisture Protection and Weather Exposed Products:  Contractor shall include product data listing applicable reference standards, chemical composition, and details of installation.  Contractor shall provide recommendations for inspections, maintenan...
	D. Additional Requirements:  Contractor shall include all additional requirements as specified in the Specifications.
	E. Contractor shall provide a listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	6. MANUAL FOR EQUIPMENT AND SYSTEMS
	A. Each Item of Equipment and Each System:  Contractor shall include description of unit or system, and component parts and identify function, normal operating characteristics, and limiting conditions.  Contractor shall include performance curves, wit...
	B. Contractor shall include color coded wiring diagrams as installed.
	C. Maintenance Requirements:  Contractor shall include routine procedures and guide for trouble-shooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.
	D. Contractor shall include manufacturer's printed operation and maintenance instructions.
	E. Contractor shall include sequence of operation by controls manufacturer.
	F. Contractor shall provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for maintenance.
	G. Contractor shall provide control diagrams by controls manufacturer as installed.
	H. Contractor shall provide Contractor's coordination drawings, with color coded piping diagrams as installed.
	I. Contractor shall provide charts of valve tag numbers, with location and function of each key.
	J. Contractor shall provide list of original manufacturer's spare parts, current prices, and recommended quantities to be maintained in storage.
	K. Additional Requirements:  Contractor shall include all additional requirements as specified in Specification(s).
	L. Contractor shall provide a listing in Table of Contents for design data, with tabbed fly sheet and space for insertion of data.

	7. SUBMITTALS
	A. Contractor shall submit to the District for review two (2) copies of preliminary draft or proposed formats and outlines of the contents of the Manual within thirty (30) days of Contractor’s start of Work.
	B. For equipment, or component parts of equipment put into service during construction and to be operated by District, Contractor shall submit draft content for that portion of the Manual within ten (10) days after acceptance of that equipment or comp...
	C. Contractor shall submit two (2) hard copies, one (1) electronic copy and upload electronic copy to Procore™ (in the folder directed by the District) of a complete Manual in final form prior to final Application for Payment. Copy will be returned wi...
	D. Contractor must submit two (2) hard copies, one (1) electronic copy and upload electronic copy to Procore™ (in the folder directed by the District) of revised Manual in final form within ten (10) days after final inspection.

	1. RELATED DOCUMENTS AND PROVISIONS
	A. General Conditions, including, without limitation, Warranty/Guarantee Information;
	B. Special Conditions.

	2. FORMAT
	A. Binders:  Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side rings, with durable plastic covers; two inch maximum ring size.
	B. Cover:  Contractor shall identify each binder with typed or printed title "WARRANTIES” and shall list title of Project.
	C. Table of Contents:  Contractor shall provide title of Project; name, address, and telephone number of Contractor and equipment supplier, and name of responsible principal.  Contractor shall identify each item with the number and title of the specif...
	D. Contractor shall separate each warranty with index tab sheets keyed to the Table of Contents listing, providing full information and using separate typed sheets as necessary.  Contractor shall list each applicable and/or responsible Subcontractor(s...
	E. Contactor shall provide all documents on a USB and uploaded into Procore™.  Each tab in the binder should be a separate file.
	1. File should be identified per the binder cover and table of contents.
	F. Contractor shall provide a Warranty Guarantee form for each warranty.


	3. PREPARATION:
	A. Contractor shall obtain warranties, executed in duplicate by each applicable and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within ten (10) days after completion of the applicable item or work.  Except for items put into use...
	B. Contractor shall verify that documents are in proper form, contain full information, and are notarized, when required.
	C. Contractor shall co-execute submittals when required.
	D. Contractor shall retain warranties until time specified for submittal.

	4. TIME OF SUBMITTALS:
	A. For equipment or component parts of equipment put into service during construction with District's permission, Contractor shall submit a draft warranty for that equipment or component within ten (10) days after acceptance of that equipment or compo...
	B. Contractor shall submit for District approval all warranties and related documents within ten (10) days after date of completion.  Contractor must revise the warranties as required by the District prior to District's approval of Contractor’s final ...
	C. For items of work delayed beyond date of completion, provide updated submittal within ten days after acceptance, listing the date of acceptance as start of warranty period.

	1. RELATED DOCUMENTS AND PROVISIONS:
	A. General Conditions, including, without limitation, Documents on Work;
	B. Special Conditions.

	2. GENERAL:
	A. As indicated in the Contract Documents, the District will provide Contractor with one hard copy set of the original Contract Drawings.
	B. Contractor shall maintain at each Project Site one set of marked-up plans and shall transfer all changes and information to those marked-up plans, as often as required in the Contract Documents, but in no case less than once each month.  Contractor...
	C. Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed letters.
	D. All deviations in construction, including but not limited to pipe and conduit locations and deviations caused by without limitation Change Orders, Construction Claim Directives, RFI’s, and Addenda, shall be accurately and legibly recorded by Contra...
	E. Locations and changes shall be done by Contractor in a neat and legible manner and, where applicable, indicated by drawing a "cloud" around the changed or additional information.

	3. RECORD DRAWING INFORMATION:
	A. Contractor shall record the following information:
	1. Locations of Work buried under or outside each building, including, without limitation, all utilities, plumbing and electrical lines, and conduits.
	2. Actual numbering of each electrical circuit.
	3. Locations of significant Work concealed inside each building whose general locations are changed from those shown on the Contract Drawings.
	4. Locations of all items, not necessarily concealed, which vary from the Contract Documents.
	5. Installed location of all protection anodes.
	6. Deviations from the sizes, locations, and other features of installations shown in the Contract Documents.
	7. Locations of underground work, points of connection with existing utilities, changes in direction, valves, manholes, catch basins, capped stubouts, invert elevations, etc.
	8. Sufficient information to locate Work concealed in each building with reasonable ease and accuracy.

	B. Contractor shall provide additional drawings as necessary for clarification.
	C. Contractor shall provide reproducible record drawings, made from final Shop Drawings marked "No Exceptions Taken" or "Approved as Noted."


	4. RECORD SPECIFICATIONS
	5. MAINTENANCE OF RECORD DOCUMENTS
	A. Contractor shall store Record Documents apart from documents used for construction as follows:
	1. Provide files and racks for storage of Record Documents.
	2. Maintain Record Documents in a clean, dry, legible condition and in good order.

	B. Do not use Record Documents for construction purposes.
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