

	<b>Doege</b>	<b>Edge</b>	<b>Lor</b>	<b>Sun Valley</b>
Bid Bond	X	X	X	X
License	X	X	X	X
Sub List	X	X	X	X
Asbestos Cert	X	X	X	X
Questionnaire	X	X	X	X
Deviations & Exceptions	X	X	X	X
Familial Relationship	X	X	X	X
Amendment Acknowledgement #1	X	X	X	X
Amendment Acknowledgement #2	X	X	X	X
Amendment Acknowledgement #3	X	X	X	X
Amendment Acknowledgement #4	X	X	X	X
Drug Free	X	X	X	X
Non-Collusion Statement	X	X	X	X
<b>Signed Offer &amp; Acceptance</b>	X	X	X	X
W-9	X	X	X	X
Restatement of Work	X	X	X	X
<b>Weatherization at Curiel Primary School</b>				
A. Base Bid: BRG #110411103-9999-008	\$1,444,951.00	\$1,670,413.00	\$1,644,650.00	\$1,376,440.00
<p>This is an SFB project and the items below are considered “unknowns” that may or may not be utilized through a change order process. They are not for items you should have included in your base bid. Additions and subtractions will be determined upon project completion. These line items are to be added to the Base Bid and other line items listed to provide the overall Total Bid Project Cost.</p>				
B. Remove, replace, and install 20 glass window panels, 16” H x 24” W, with clear safety glass, per specifications. at \$_____ per panel. Installed	\$ 7,454.00	\$ 3,395.00	\$ 3,000.00	\$ 4,970.00
C. Total of A+B	\$1,452,405.00	\$1,673,808.00	\$1,647,650.00	\$1,381,410.00
D. Cost of Performance Bond	\$ 39,936.00	\$ 24,312.00	\$ 20,350.00	\$ 23,745.00
<b>Total Project Cost equals (C+D above)</b>	<b>\$ 1,492,341.00</b>	<b>\$ 1,698,120.00</b>	<b>\$ 1,668,000.00</b>	<b>\$ 1,405,155.00</b>